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■ PURPOSE
WHEREAS, the general purpose of this Agreement is to establish
mutually satisfactory arrangements between the Employers and
their Employees and to provide a mechanism for the prompt and
equitable disposition of grievances, and to establish and main-
tain satisfactory working conditions, hours of work, wages and
fringe benefits for all the Employees who are subject to the pro-
visions of this Agreement.

THEREFORE, it is expressly agreed and declared by and between
the parties, both individually and collectively as follows:

■ ARTICLE 1
RECOGNITION, CONTRACTING AND 
PROJECT MANAGEMENT

(a) The Employer recognizes the Union as the exclusive bar-
gaining agent for Bricklayers, Stonemasons and Plasterers,
their respective Apprentices, Improvers and Working
forepersons in its employ in those Board Areas in the
Province of Ontario in which the Union holds ICI bargaining
rights.

(b) The Union recognizes the Employer as the exclusive bar-
gaining agent for all employers listed on Appendix A in
those Board Areas in the Province of Ontario in which the
Union holds ICI bargaining rights for its employees;

(c) For the purpose of clarity in 1(a) and 1(b), the Employer does
not include any contractor in any individual Board Area(s) in
which the BACU holds the ICI bargaining rights for such
con-tractor.

(d) An Employer desirous of contracting or sub-contracting any
work encompassing the skills of members of the Union shall
only contract or sub-contract same to a contractor or sub-
contractor who is bound to an ICI collective agreement with
the BACU or the OPC/MIECO ICI collective agreement and
who makes Industry and Training Fund contributions to both
MIECO and OBBC, as applicable, for all hours earned by

OPC Brick Province Collective Agreement4
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employees with respect to all work in the ICI Sector,
whether a member or not. This means that where the con-
tractor is bound to the OPC in the Board Area where the
work is performed, employer contributions, in accordance
with OPC/MIECO agreement, will be made to MIECO. Where
the contractor is bound to the BACU in the Board Area
where the work is performed, employer contributions, in
accordance with the BACU-OBBC agreement, will be made
to OBBC.

The provisions of Article 1 (d) are subject to the provisions
of Appendix H Letter of Understanding. 

(e) Without restricting in any way the application of the sub-
contracting provision contained in Article 1 (d) of this
Agreement, an Employer who undertakes a contract with an
owner to provide construction management services shall
be subject to Article 1 (d) unless:

(i) The owner selects contractor(s) not bound to this
Agreement to bid on work covered by this Agreement
and solely and directly solicits or obtains bid(s) for
such work from such contractor(s) without any
involvement or participation by the employer in the
selection of such contractor(s) (except as to the valid-
ity of the bids) or the solicitation or obtaining of any
bid(s) from any contractor(s) regardless of whether it
(they) is (are) bound or otherwise to this Agreement;

(ii) The owner accepts bid(s) from contractor(s) not bound
to this Agreement; and,

(iii) The owner contracts or subcontracts directly with
contractor(s) not bound to this Agreement without
contractual obligation of the Employer for the work of
such contractor(s), other than for the negligent acts or
omissions of the Employer.

(f) Any failure to comply with Article 1 (e) of this Agreement
shall render the Employer liable for damages equivalent to

Article 1 5
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those for the breach of the contracting and subcontracting
provision set forth in Article 1(d) above.

(g) The Employer shall advise the owner of the provisions of
Articles 1 (e) and 1 (f) when undertaking the construction
management services contract.

(h) The parties agree and acknowledge that the BACU and its
Locals administer the collective agreement including all hir-
ing matters in all areas of the Province except within the
territorial jurisdiction of Locals 6 and 7 where Local 6 and 7
respectively administer the collective agreement including
all hiring matters. 

■ ARTICLE 2
TERM OF AGREEMENT

This Agreement shall be in effect from May 1st, 2013 until 
April 30th, 2016, and thereafter every three years unless written
notice be given not more than 120 days and not less than 60 days
before the expiry day (or its anniversary as the case may be) by
the Party desirous of change. On receipt of such written notice
the Parties to this Agreement shall convene a meeting within 30
days and endeavour to reach an agreement.

■ ARTICLE 3
GRIEVANCE AND ARBITRATION PROCEDURE

(a) Any dispute between a Local Union and a Local Employer or
any grievance by any Employee covered under this
Agreement that arises out of the interpretation, application,
administration or alleged violation of this Agreement shall
be adjusted if possible by the Local Union Representative
and the Local Employer or his designated Representative. A
meeting between the Local Union Representative and the
Local Employer or his designated Representative shall be
called within two (2) working days of receipt of notice of the
dispute or grievance by the party grieved against. If the dis-
pute or grievance is not settled within three (3) working
days of such receipt then the grieving party may refer it to
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Arbitration in accordance with Article 3(d) below or under
Section 133 of the OLRA.

(b) Where any difference between the Employer and the Union
arises from the interpretation, application, administration or
alleged contravention of the Agreement then either party
may send notification of such difference or grievance to the
other. The parties shall meet as soon as conveniently possi-
ble to attempt to settle the matter. If the dispute or griev-
ance is not settled within three (3) working days of such
meeting or if such a meeting fails to be arranged then the
grieving party may refer it to Arbitration in accordance with
Article 3 (d) below or under Section 133 of the OLRA.

(c) The Union and Employer agree that it is in the best interest
of both parties to hold regularly scheduled regional meet-
ings to discuss matters of mutual interest. 

(d) Arbitration Procedure - Where a difference arises between
the parties hereto relating to the interpretation, application
or administration of this Agreement, including any question
as to whether a matter is arbitrable or where an allegation
is made that this Agreement has been violated, either of the
parties may, after exhausting the grievance procedure
established above, notify the other party in writing of its
desire to submit the difference or allegation to arbitration,
and the notice shall contain the name of the first party's
Appointee to the Arbitration Board. The recipient of the
notice shall within five (5) working days advise the other
party of the name of its Appointee to the Arbitration Board.
The two Appointees so selected shall, within five (5) work-
ing days of the appointment of the second of them, appoint
a third person who shall be the Chairman. If the recipient of
the notice fails to appoint an arbitrator, or if the two
Appointees fail to agree upon a Chairman within the time
limits, the appointment shall be made by the Minister of
Labour of Ontario, upon the request of either Party. The
Arbitration Board shall hear and determine the difference or
allegation and shall issue a decision, and the decision shall

Article 3 7

36472 OPC-Brick_Agree:31328 BACU-BrickAgree  11/18/13  4:38 PM  Pag



be final and binding upon the parties and upon any
Employee or Employer affected by it. The decision of a
majority shall be the decision of the Arbitration Board, and
if there is no majority the decision of the Chairman shall
govern. The fees and expenses of the Chairman shall be
borne one-half by the Union and one-half by the Employers.
Any other costs or expenses in connection with such
Arbitration shall be borne by the party which incurs them.

(e) No dispute or grievance shall be considered by the parties
nor shall it be subject to the provisions of this Article unless
it is presented within twenty (20) working days from the date
the Local Union and/or Union became aware of the alleged
dispute or grievance.

(f) Hardship Clause - Where a particular clause or article of
this Agreement may be found to work a hardship in a spe-
cific geographical jurisdiction of a Local Union, either the
Local Union or Local Employers Group may request a meet-
ing with the other to consider the hardship in question.
Should the Local Union and Local Employers Group agree to
amend the Collective Agreement to address the hardship
such Agreement shall be made in writing and referred to the
Union and MIECO for their endorsement. 

(g) Job Targeting Procedure -

The Following procedure shall be followed when imple-
menting a job target for a specific project:

1. An individual contractor who intends to bid a project
shall first check with MIECO/OBBC office to see if
there is a job target concession already in place. 

2. If there is no job target already in place, the contractor
may make a request to the Local Union Business
Manager, using the job target form agreed to between
the Union and MIECO/OBBC. Such form may be com-
pleted online.

3. Should a Local Union wish to initiate a job target the
Local Union Business Manager would indicate the pro-
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posed concession on the job target form, sign the form
and forward same to the OPC/BACU. The process
would then proceed from step 6.

4. If a job target request is accepted, the Local Union
Business Manager will complete the job target form by
indicating the concessions granted and by signing it on
behalf of his or her Local. 

5. The Local Union shall then forward the job target form
to the BACU/OPC office for their consideration as to
approval. 

6. If accepted and approved by the BACU/OPC, the
BACU/OPC shall then sign the form and forward it to
the MIECO/OBBC office for their consideration as to
approval. 

7. If accepted and approved by MIECO/OBBC, the
MIECO/OBBC office will then sign the form and return
a copy to the BACU/OPC office, who will in turn, for-
ward it to the Local Union. The MIECO/OBBC office will
forward the completed job target form to the originat-
ing contractor and immediately post the job target on
its website. 

8. No job target shall be approved if the request to the
Local Union Business Manager is not made at least
forty-eight (48) hours prior to the bid close. Further, no
final approval shall be given by MIECO/OBBC less than
twenty-four (24) hours prior to the bid close.

(h) In the event that the Employer is of the opinion that a Local
Union has unreasonably withheld permission to job target
through the procedure set out in Article 3 (g), then the mat-
ter will be referred to a Regional Meeting as provided for in
Article 3 (c). Such Regional Meeting shall be held within
fourteen (14) days of the Union being notified to assist in
reaching an agreement.

Article 3 9
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■ ARTICLE 4
WORK STOPPAGES

During the lifetime of this Agreement the Employer and the Union
agree that there will be no strike, and the Employer agrees that he
will not cause a lock out. The parties further agree that they will
not threaten to take any of the action which, under the provisions
of this Article, they have expressly agreed they will not take.

■ ARTICLE 5
UNION SECURITY

(a) The Employer agrees to first hire members of the Local
Union on projects within the territorial area of the Local
Union. The Employer shall hire through the Local Union
Office fifty percent (50%) of all Bricklayers, Masons and
Plasterers who are members of the Union as long as the
Local Union is able to supply members in sufficient numbers
to take care of the needs of the Employer. This ratio shall be
maintained at all times. It is agreed that the Employer may
transfer members from one job to another within the territo-
rial jurisdiction of the Local Union. It is agreed that all mem-
bers must produce a referral slip signed by the Business
Representative before being hired or starting work.

(b) This also applies to out-of-town men coming to work within
the jurisdiction of the Local Union and no other means of
hiring will be allowed. All Employees in the employ of the
Employer shall be members in good standing as long as they
are employed by the Employer. It is agreed that the Union
will give preference to the Employers in the employment of
its Union members and the Employers agree to first hire and
to employ Local Union members.

(c) Where a Union has more than one Hiring Hall list in the area
where the work is to be performed, and if there are insuffi-
cient members available in the area to take care of the
needs of the Employer, then the Employers have the right to
bring in members of the Local Union who do not reside in
the area where the work is being performed until such
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members residing in the area where the work is being per-
formed become available.

(d) Should the Employer's requirement not be met within two
working days, he shall have the right to hire employees from
other sources, providing such employees make application
to become members of said Local Union prior to com-
mencement of work.

(e) However, should members of the Local Union become avail-
able at any time during a regular work week, it is under-
stood that out-of-town employee(s) shall be allowed to
complete the work week employment before being replaced
by the local employee(s).

(f) Transfer of employees from one Employer to another shall
only be by mutual agreement of the Parties to this
Agreement.

(g) Notwithstanding the above, it is agreed that the employer
may name hire up to fifty percent (50%) of Union members
on a project.

It is also agreed that the Employer may transfer one foreper-
son per project from outside the Local Union area in which
the project is located.

The Local Union is entitled to supply the first journeyperson
on-site. The employer may select and transfer from any
Local Union area, the second journeyperson.

When the Employer transfers a journeyperson from another
Local Union, each journeyperson so transferred shall be
included in the above fifty percent (50%) name hiring limits.

(h) Employer shall report, in writing, all new projects of five (5)
days or greater duration, prior commencement to the Local
Union and MIECO/OBBC.

■ ARTICLE 6
MANAGEMENT RIGHTS

The Union agrees and acknowledges that the Employer has the
exclusive right to manage the business and to exercise such

Article 6 11
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right without restriction save and except as such prerogatives of
management may be specifically modified by the terms and con-
ditions of this Agreement. Without restricting the generality of
the foregoing paragraph it is the exclusive function of the
Employer:

(i) To hire, direct, promote, demote, lay off, transfer, disci-
pline and discharge any Employee and to increase and
decrease working forces, providing that a claim for
discriminatory promotion, demotion or transfer, or a
claim that an Employee has been discharged or disci-
plined without just cause may be the subject of a griev-
ance and dealt with as herein provided.

(ii) To determine the materials to be used, design of the
products to be handled, the facilities and equipment
required, scheduling of work and location of equipment.

■ ARTICLE 7
SAFETY AND HUMAN RIGHTS

(a) It is mutually agreed by both the Employer and the Union
that they shall comply with the Occupational Health and
Safety Act and Regulations for Construction Projects, as
amended from time to time.

(b) It is mutually agreed by both the Employer and the Union
that they shall comply with the Ontario Human Rights Code. 

■ ARTICLE 8
APPRENTICES AND IMPROVERS

(a) The Employer and the Union mutually agree that, in the best
interest of the Industry, Apprentices shall be hired and prop-
erly trained and accordingly there shall be contributions
and deductions for training as set out in Article 19 and 29 of
this agreement.

(b) Indentured Apprentices must be registered with the
Industrial Training Branch, Ministry of Skills Development.

(c) The Parties agree to establish and maintain Local
Apprenticeship Committees consisting of equal representa-
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tion of the Employers and Union. The Apprenticeship
Committee shall be responsible to ensure that Apprentices
receive proper training in all aspects of the Trade and to
review the progress of the Apprentices at regular intervals.

(d) The minimum rate for Apprentices and Improvers shall be: 

(i) 50% of a Journeyperson’s rate for the first period.

(ii) 65% of a Journeyperson’s rate for the second period.

(iii) 80% of a Journeyperson’s rate for the third period.

(iv) 90% of a Journeyperson’s rate for the fourth period.

(e) For the purpose of continued employment Apprentices or
Improvers may be transferred to any Local of the Union, pro-
viding that the Local Union in which the Apprentice is to
work does not have any Apprentices or Improvers available
for employment.

(f) Unless an Apprentice or Improver is registered and recog-
nized as an insulation or air barrier installer, then no
Apprentice or Improver shall operate a masonry saw, grout
walls, deficiency work, install wall anchors, wash or clean
walls, install insulation or air barriers for more than twelve
(12) hours in any one (1) work week. This requirement shall
not apply to Restoration, Refractory or Stonework.

(g) PROBATIONARY APPRENTICE

A new entrant is a person who has never worked in the
trade or attained any experience at an employer or union
run trade school.

The employer will first attain a referral slip in accordance
with Article 5 Union Security from the local union before the
new entrant commences work and the five hundred (500)
hour probation will start on first day worked.

If by the time the probation period is completed, and the
apprentice has been deemed suitable by both union and
employer, the entrant will become a member of the applica-
ble local union.

Article 8 13
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All wages, deductions and contributions of a new entrant
shall be paid as per Article 29 of the local wage schedule of
the provincial agreement for all hours worked.

INDENTURESHIP

In the event the "new entrant" is suitable and adaptable to
the work requirements, the individual will be indentured via
a formal contract of apprenticeship, credited with 500 hours
in addition any other credits towards the apprenticeship
program and provided with on-the-job as well as formal in-
school training.

Indentured apprentices will sign the "Contract of
Apprenticeship" with an employer or an L.A.C. and the des-
ignated MTCU Industry Training Consultant.

(h) The ratio of Apprentices or Improvers to be applicable to
any one project shall be one (1) Apprentice or Improver for
the first Journeyperson employed plus an additional
Apprentice or Improver for each additional three (3)
Journeypersons employed; said Apprentices or Improvers
will be registered with the Union and will be paid rate of
wages not less than stated above.

■ ARTICLE 9
FOREMEN\FOREPERSONS

(a) It is hereby agreed by the Union that the Employer has the
right to transfer one Foreperson per project within the
Province of Ontario provided the Foreperson is a member in
good standing in the Union.

(b) A Foreperson shall receive not less than Two Dollars and
Fifty Cents ($2.50) per hour, calculated on the Hourly Wage
Rate, above a Journeyperson’s rate as defined in Article 29.

(c) It is understood that when a refractory project is of more
than one shift operation the Employer shall be permitted one
Foreperson per shift.   

OPC Brick Province Collective Agreement14
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■ ARTICLE 10
HOLIDAYS AND OVERTIME

(a) Work performed in excess of regular hours of work Monday
to Friday shall be paid at the rate of one and one-half times
the minimum wage rate as defined in Article 29 (Wages)
during the first two (2) hours. Double the minimum wage
rates as defined in Article 29 (Wages) shall be paid for work
performed in excess of the first two (2) hours. For Local 1
Hamilton, IU Local 6 Windsor, Local 23 Sarnia, Local 29 Sault
Ste. Marie, and Local 25 Thunder Bay, work performed in
excess of regular hours of work Monday to Friday shall be
paid at the rate of double the minimum wage rate as defined
in Article 29. 

(b) Work performed on Saturdays, Sundays and the following
Holidays: New Year’s Day, Good Friday, Victoria Day,
Canada Day, Civic Holiday (Local), Labour Day,
Thanksgiving Day, Christmas Day, Boxing Day and Family
Day shall be paid at double time at the minimum wage rate
as defined in Article 29 (Wages). 

(c) When a holiday named above falls on a Saturday or Sunday,
then the following Monday or the next regular scheduled
workday shall be taken as the holiday (i.e. if Christmas falls
on a Sunday and Boxing Day is Monday then both Monday
and Tuesday shall be considered holidays). Should Canada
Day fall on a Monday to Friday weekday, it shall be taken on
the day on which it falls.

■ ARTICLE 11
BUSINESS AGENT

The Employer shall not prevent the Business Agent(s) of the
Union from having access to the employer’s projects. Upon
arrival at the project, the Business Agent(s) shall advise the
Project Office of his presence.

Article 11 15
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■ ARTICLE 12
STEWARDS

(a) No discrimination shall be shown against any Steward for
carrying out his duties. It is also agreed that the Local Union
will advise the Foreperson of the appointment of
Steward(s). It is further agreed that Steward(s) will be
appointed on all jobs of the Employer by the Local Union and
that he shall be one of the last two Journeypersons retained
by the Employer on the job. The Foreperson shall advise the
Local Union before discharging a Steward. Should a Partner
or Employer be directing the Bricklayers, Stonemasons
and/or Plasterers on a project he shall be considered as
being the Foreperson. Should a project experience a cessa-
tion of work it is agreed that upon resumption of work the
Steward, if available, shall be one of the first employees
recalled.

(b) When a project is of more than one shift operation the Union
may appoint a steward for each shift.

(c) Where a steward stops a job due to unsafe conditions it
shall not constitute a violation of this collective agreement.

■ ARTICLE 13
LAY OFF AND QUITTANCE

(a) One hour’s advance notice shall be given and paid for
whenever employees are laid off or dismissed. Lay offs shall
only take place at the end of the regular working day or des-
ignated shift except for incompetence. Employees shall
receive their pay and record of employment at the time of
lay off and be permitted to leave the job after notice is given.

One hours’ pay in lieu of notice shall be paid when a layoff
for lack of work other than for reasons of adverse weather
conditions continues for a period of seven (7) consecutive
days and the employee had not obtained other employment
and chooses to request his separation slip and one hour’s
pay in lieu of notice. 

OPC Brick Province Collective Agreement16
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(b) On Refractory shift work as outlined in Article 22, should job
completion on a designated shift be less than four (4) hours,
then the employee(s) shall receive a minimum of four (4)
hours pay at the designated shift rate. If job completion on
a designated shift exceeds eight (8) hours then the employ-
ee(s) shall receive the minimum pay of the designated shift
rate as if the entire shift were worked.

(c) Any employee who voluntarily leaves his employment shall
have his wages and record of employment by the next reg-
ular pay day.

(d) Employees who do not receive their pay and record of
employment at the time of layoff or who voluntarily leave
their employment and do not receive their pay and record of
employment by the next regular pay date shall receive, after
notice to the employer, two (2) hours pay at the regular
hourly rate for each working day or designated shift until
such time as the Employer mails the employee's pay by reg-
istered or certified mail. The days for which the allowance
of two (2) hours is paid shall not include the day on which
the Employee's pay was mailed. In the case of work carried
out under the refractory conditions (Article 21), Employers
must issue layoff pay and necessary forms within forty eight
(48) hours, except weekends and holidays.

■ ARTICLE 14
SUPPLIES BY EMPLOYERS

Mason lines, paper cups and potable drinking water shall be sup-
plied to the employees, from a clean covered container having a
drain faucet, and an adequate supply of potable drinking water
and paper cups shall be readily accessible for the workmen at all
times. All such cups shall be deposited in receptacles as provided.

The Employer agrees to supply all special tools and equipment
which are not normally contained in the tool kits of the employ-
ees covered by this Agreement including rubber gloves, aprons
and goggles where required for the work to be performed.

Article 14 17

36472 OPC-Brick_Agree:31328 BACU-BrickAgree  11/18/13  4:38 PM  Pag



■ ARTICLE 15
WORK BREAK

It is agreed that employees shall be given two (2) ten (10) minute
breaks on each regular working, evening or night work, or desig-
nated shift with no loss of pay. The Employer or Foreperson shall
exercise his discretion as to when the breaks shall occur, but
every reasonable effort shall be made to schedule such break at
the mid-way points of the working period as defined. Where
refreshments are available, arrangements shall be made to have
orders taken on behalf of and delivered to the employees in the
work area.

■ ARTICLE 16
WORKING CONDITIONS

(a) It is agreed that Employees shall be paid for lost time up to
the end of the regular working day or designated shift in
which there have been delays caused due to shortage of
materials or equipment or failure of equipment which is
under the direct control of the Employer.

(b) It is agreed that when using 20cm solids (100%) 25cm and
30cm regular, semi-solids (75%) and solid (100%) standard
aggregate concrete blocks, two (2) employees shall work in
pairs to lay said blocks. It is further agreed that other mason-
ry units that weigh in excess of twenty-five kilograms (25
kgs), two (2) employees shall work in pairs to lay said units.
This shall not however, apply to lightweight blocks such as
cinder, haydite or slag other than 25cm (100% solid) and
30cm semi-solid (75%) or solid (100%) cinder, haydite or slag.

(c) The Employer recognizes and agrees that it is in the interest
of productivity to maintain all scaffolds at a safe and proper
working height. The Employer also agrees that where pos-
sible side brackets will be utilized on all scaffolds. 

(d) It is agreed that if a company is comprised of two or more
Principals or Owners not more than one Principal or Owner
shall be permitted to work with the tools of the trade on any
one project. Any Principal or Owner working with the tools of
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the trade or any member of the Union shall only do so in com-
pliance with same working conditions having particular regard
to the hours of work and other related working conditions.

(e) Employees covered by this Agreement shall only provide
service on the hourly rated basis as defined in Article 29 and
any Union member contracting masonry work shall abide by
the provisions of this Agreement.

(f) Should an Employee receive an injury or become ill which
causes him to leave the jobsite the Employer shall instruct
an Employee to arrange for the safekeeping of such
Employee’s tools and clothes without loss of pay.

(g) When an Employee is injured on the jobsite and must leave
the job for medical attention or when the Doctor decides he
is unable to return to the job because of the injury, or if
instructed by the Foreperson or Superintendent to go home
he shall be paid his regular wages and other benefits for the
full eight (8) hours per day or designated shift, whichever is
the greater. If in the opinion of the Employer another
Employee is required to leave the jobsite with the injured or
ill Employee, to assist him in getting medical attention, he
shall be paid his regular wages and other benefits for any
lost time incurred in this way. Transportation when neces-
sary shall be arranged by the Employer to a Doctor’s office
or hospital. The Local Union Office and the Employer shall
be notified immediately of an accident to an Employee
where loss of time is involved.

(h) Members of the Union will not be permitted to work for out
of Province Employers working in Ontario unless that
Employer is party to the Ontario Provincial Agreement and
agrees to abide by all terms and conditions of that
Agreement.

(i) An Employee injured in the performance of his duties and
who is medically fit to return to work shall be reinstated
where practicable and where the job is not yet completed.
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For Plasterers Only

(j) Closed scaffolds shall be provided by the Employer on all
stationary scaffolds.

(k) The Employer shall supply darbies, straight edges, feather
edges, plumb and cornice rods when necessary.

(l) All bullnoses, chamfers and coves one to six inches must be
run by mold conforming to the usual methods.

(m) All brick, tile, block or gypsum block walls in the browning
must be screeded with rod, both vertical and horizontal and
all browning must be floated. Screeds must be true and
straight and all angles must be feather edged straight and
true in the finishing coat.

■ ARTICLE 17
BENEFIT PLANS

(a) It is agreed that contributions to a Provincial, National or
Local Employee Benefit Plan referred to in this agreement,
and deductions in respect of Union or Local Union dues may
be amended by the Union during the course of this agree-
ment by letter advising the Employer of the changes to be
effective not earlier than thirty (30) days from the date of the
letter, so long as the total negotiated compensation pack-
age is not increased thereby. It is understood that in accor-
dance with this Article, the Union may unilaterally establish
a new benefit plan of any kind, and require the Employer to
make contributions to that plan upon written notice to the
Employer so long as the total negotiated compensation
package is not increased thereby. Any fringe benefit in the
collective agreement that is discontinued for any reason
shall revert and be added to the hourly wage rate of the
Local Union affected.

(b) All deductions and contributions as outlined in Article 29
shall be paid not later than the fifteenth (15th) day of the
Month following the Month in which they were earned. The
combined payments shall be deposited in accordance with
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the designated place appearing on the Employers Monthly
Contribution Report Form.

(c) There shall be two (2) remittance forms used when contribu-
tions are sent in by the Employers each month.  The content of
the forms shall be jointly agreed to by the Union and the
Employer Association.  If the Union and the Employer
Association cannot agree on the content of the form, the Union
and the Employer Association may require separate forms to
be submitted by the Employers.  One copy of each form shall
be forwarded to the Employer Association and one copy of
each form shall be forwarded to the Union administrator. 

(d) The first form shall have the Local Union's Administered
Plans and Employer/Employee Contributions (refer to Article
29) such as, Local Union's Dues check-off, S.U.B. Plans,
Welfare & Dental Plans, and Local Pension. Basic Monthly
Dues as described in Appendix E shall be deducted from the
employee’s first pay of the work month. These contributions
shall be broken down individually on the form and then
totaled at the bottom with only one (1) cheque written to the
Local Union or designate. Copies of the Local Form shall be
sent to the Local Union or designate and to the Employers’
Association or designate. 

(e) The second form shall include all of the Provincial Benefit
Plans and Employer/Employee contributions including,
Employer Industry and Training Funds and Provincial or
National check-off as spelled out in the Collective
Agreement (refer to Article 29). These contributions shall be
broken down individually on the form and then totaled with
only one (1) cheque written to the designate. Copies of the
Provincial Form shall be sent to the Union or designate, the
Local Union or designate and to the Employers’ Association
or designate.

(f) If the Employer does not have any members in his employ a
Nil Report shall be filed by the Employer on a Monthly report
Form in accordance with Section (e) above. All Report Forms
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shall be required to contain a space in which an Employer
can indicate that he is filing his last report for that Local.

(g) The parties agree that the following rules shall apply to
employees who work in locations other than their home
locals. All local union working dues check-off that are
deducted under the collective agreement shall be paid to
the Local Union in whose territory the work is being per-
formed. All benefit contributions including all welfare, den-
tal, pension, SUB plans shall be paid to the member’s home
Local Union or plan(s). Where the total compensation pack-
age in the member’s home Local Union is different from the
total compensation package in the area where the work is
being performed, the Employer will, as a minimum, pay the
prevailing wage package for the area where the work is
being performed. All local employer industry, training and
development funds that are contributed under the provi-
sions of the collective agreement shall be paid to the
Employer Association or designate on behalf of the local
Employer Association in whose territory the work is being
performed.

(h) See Appendix F for all Union and Local Union Benefit Plans.

■ ARTICLE 18
TRAVEL, ROOM & BOARD

The territorial jurisdictions of Local #1 Hamilton and #2 Toronto
shall remain as defined in Appendix B and the Free Travel Zones
shall be as follows:

1. Local 1 Hamilton

Free Travel Zone - shall be Sixteen (16) kilometres from the
Hamilton City Hall using the most practical direct route.

Travel Allowance - When an Employee is required to work
outside the Free Travel Zone as defined above he shall
receive a travel allowance per kilometre to the project and
return per day of:

Fifty-Six Cents (56¢) as of May 1st, 2010
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The number of kilometres in question shall be based on the
most practical direct route from the boundary of the Free
Traveling area to the jobsite. Travel Allowance shall not
exceed Board Allowance as defined in Section 5 hereinafter.

2. Local 2 Toronto

(a) Zone 1 - Downtown Expenses 

The following downtown expenses shall be paid when an
Employee is required to work within an area bounded by the
East boundary of Dufferin Street on the West, inclusive of
C.N.E. grounds to the Lake and the Toronto Islands on the
South, the South boundary of Bloor Street on the North, and
the West boundary of Jarvis Street on the East.

Effective May 1st, 2013 - Thirteen Dollars and Fifty Cents
($13.50) per day

Effective May 1st, 2015 - Fifteen Dollars ($15.00) per day.

Also Public Transit costs to and from daily, the area known
as the Toronto Islands or any subsequent title given to that
geographical location.

(b) Zone 2 – Free Zone

From the boundaries of Zone 1 to the area bounded by the
East boundary of Highway 427 (27) on the West, the South
Boundary of Highway 7 on the North, and the West bound-
ary of Kennedy Road on the East.

(c) Zone 3 – Travel Allowance Daily

Effective May 1st, 2013 - Fifteen Dollars and Fifty Cents
($15.50) per day 

Effective May 1st, 2015 - Seventeen Dollars ($17.00) per day.

From the boundaries of Zone 2, to the boundaries of the ter-
ritorial jurisdiction defined in Appendix B.

(d) Barrie and Oshawa 

Free Travel Zone shall be twenty-five (25) kilometres meas-
ured by the most practical direct route from Oshawa (City
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Post Office), and Barrie Town Hall based on the nearest point
to the residence of the employee.

(e) Travel Allowance for all other Local 2 members shall be paid
regardless of point of residence. Territorial Jurisdiction
defined in Appendix B as amended.

(f) Where an employee who is a member of Local 2 works out-
side the geographic area of Local 2 as defined in Appendix
B, travel allowance at the applicable rate as defined in
Section 4 hereinafter measured from the boundary of the
applicable Free Travel Zone to the project and return using
the most practical direct route shall be paid.

(g) Travel Allowance shall not exceed the Board Allowance as
defined in Section 5 hereinafter.

3. Free Travel Zone

(a) All other Local Unions' Free Travel Zone shall be twenty-five
(25) kilometres measured by the most practical direct route
from the City Hall of the Cities in which the Local Union is
located except as in Local 4 St. Catharines (Centre of
Allenburg), IU Local 6 Windsor (Union Hall) and Chatham
City Hall, IU Local 7 Ottawa (Chateau Laurier, Federal Post
Offices of Pembroke, Renfrew, Arnprior, Egansville, Barry's
Bay, Deep River, Cornwall and Hawkesbury), Local 12
Kitchener (Waterloo Wellington Airport Tower, Brantford
City Hall, Owen Sound City Hall, Mount Forest Post Office)
based on the nearest point to the residence of employee, IU
Local 25 Thunder Bay (Labour Centre, Federal Buildings of
Ignace, Sioux Lookout, Dryden, Kenora, Emo, Fort Frances,
Atikokan, Nipigon, Terrace Bay and Marathon), Local 28
Sudbury (The Federal Buildings of Sudbury, North Bay,
Kirkland Lake, Timmins, Kapuskasing, Cochrane,
Timiskaming and Parry Sound), Local 29. Sault Ste. Marie
(Civic Centre), and Local 10 Kingston (City Halls of Belleville,
Brockville, Kingston and Peterborough).

(b) IU Local 7 Ottawa - the Free Travel Zone measured by the
most practical direct route shall be sixteen (16) kilometres
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from the City Hall of Smith Falls, Perth, Carleton Place and
Kemptville.

4. Travel Allowance

(a) When an Employee who is a member of a Local Union works
outside the free Travel Zone of the Local of which he is a
member and as defined in Section 3 herein, he shall be paid
travel allowance from the boundary of the Free Travel Zone
at the following applicable rate per kilometre to the project
and return per day using the most practical direct route:

Effective May 1st, 2010 - Sixty Cents (60¢) 

(b) When the employee elects to travel in the employer’s van
the employer shall pay to said employee sixty percent (60%)
of the mileage as required in (a) above.

(c) Travel Allowance shall not exceed Room and Board
Allowance as defined in Section 5 hereinafter.

5. Room and Board Allowance

(a) Room and Board Allowance shall apply whenever the Travel
Allowance in respect of a particular project exceeds the
amount specified for Room and Board Allowance in this
agreement. 

Room and Board Allowance for all Local Unions shall be as
follows:

For projects located in all geographical jurisdictions except
Locals 25, 28 and 29:

Effective May 1st, 2013 - Ninety Dollars ($90.00) per day

Effective May 1st, 2015 - Ninety-Five Dollars ($95.00) per day.

For projects located within the geographical jurisdictions of
Locals 25, 28 and 29

Effective May 1st, 2013 - Ninety-Five Dollars ($95.00) per day

Effective May 1st, 2015 - One Hundred Dollars ($100.00) per day

(b) On projects where Room and Board Allowance applies, and
located two hundred and one (201) kilometres or less from
the boundary of the Free Travel Zone of all Local Unions the

Article 18 25

36472 OPC-Brick_Agree:31328 BACU-BrickAgree  11/18/13  4:38 PM  Pag



applicable Board Allowance shall be paid on the basis of
five (5) days per week. However should an employee be
required to work on the 6th and or 7th day of the week, the
employee shall be paid Room and Board Allowance and
Travel expense where applicable for such day(s).  

(c) Travel Allowance at the applicable rates as defined in
Section 4 herein shall be paid to the project and return to
the Free Travel Zone boundary once per project in addition
to the applicable Room and Board Allowance Should an
employee not report to work due to confirmed medical ill-
ness when work is available Room and Board Allowance
shall be paid up to three (3) days for such illness. An
employee absent for any other reason may have his Room
and Board Allowance withheld.

(d) On the projects where Room and Board Allowance applies
and located more than two hundred and one (201) kilome-
tres from the boundary of the Free Travel Zones of all Local
Unions, the applicable Room and Board Allowance shall be
paid on the basis of seven (7) days per week. Travel
Allowance at the applicable rates as defined in Section 4
herein shall be paid to the project and return to the Free
Travel Zone Boundary once per project in addition to the
applicable Room and Board Allowance.

6. Employees instructed to travel from one project to another
during the regular working day after having reported to the
initial jobsite shall be paid Travel Allowance at the applica-
ble rate as defined in Section 4 herein, using the most prac-
tical direct route in addition to his regular hourly rate.

7. All Travel Allowances and Room and Board Allowances
shall be paid weekly by cash or cheque and within four (4)
working days of the closing day of the pay period and iden-
tified separately from wages.

8. When an Employee works on a project located more than
two hundred and one (201) kilometres from the Free Travel
Zone Boundary of his\her Local Unions and return, the
Employer shall pay the cost for all such transportation and
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meals. The Employer shall be required to pay traveling time
based on the applicable regular straight time hourly rate of
the area in which The Employee resides and holds member-
ship to a maximum of eight (8) hours in any one day. When
the time required to travel to the project is less than eight (8)
hours, the Employee shall work the balance of his regular
working period when requested to do so.

9. (a) Return public transportation shall be paid to any
Employee by the Employer on the following basis on
projects located from the boundary of the Free Travel
Zone of the Employee’s Local from which he was hired.

• 322 kilometres up to 644 kilometres - one round trip
every two (2) months. 

• 644 kilometres up to 966 kilometres - one round trip
every four (4) months. 

• Over 966 kilometres - one round trip every six (6)
months.

(b)  On projects of more than ninety (90) days duration
should an Employee leave prior to completion of the
project, for reasons other than compassionate grounds,
Travel Allowances and Travel Time may be withheld.

10. When camp conditions are of necessity in lieu of the Board
Allowance defined in Section 5 herein, it is agreed that such
camp conditions shall be of first class accommodations and
such accommodation conditions shall be established prior
to the commencement of work.

11. Parking

Other than for Local 2 Toronto; where employees are
required to work in an area where pay parking is required
the employee will be reimbursed, upon production of a legit-
imate receipt, the amount of the cost of the parking up to a
maximum of Fourteen Dollars ($14.00) per day. This shall be
claimed and paid on a weekly basis.
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■ ARTICLE 19
EMPLOYER AND EMPLOYEE DEDUCTIONS 
& CONTRIBUTIONS

(a) The Union with the consent of the Trustees and on behalf of
the Trustees, may enforce any part of this Article 19 that
relates to the matters arising between an employer and the
Trustees. Within such proceedings and again on behalf of
the Trustees, the Union may seek all of the remedies con-
templated in this Agreement or in the Trust Agreement.
Nothing herein precludes the union on behalf of the
Trustees from filing a grievance and proceeding pursuant to
the Lien Actor Section 133 of the Ontario Labour Relations
Act or utilizing any other section of the Act in addition to or
in conjunction with the aforesaid.

In addition to other remedies available to the Union and the
Trustees in this Article or any other portion of the collective
agreement, should the Trustees or the Employer Association
deem an employer to be delinquent in forwarding or deliver-
ing contributions or deductions, the Trustees or the Employer
Association , as the case may be, may upon written notice
require the employer to deliver contributions and or deduc-
tions on a weekly basis, commencing with the week begin-
ning the Monday after such notice is delivered by the
Trustees or the Employer Association as the case may be.
Contributions and/or deductions for each work week shall
be remitted to the Trustees and/or the Employer Association
or appropriate administrator at the same time as wages are
due to employees pursuant to Article 29 hereof. 

In the event of a grievance alleging that an employer has
failed to make the proper payments to any Trust Fund or
party as required by this Agreement, the parties agree that
for the purposes of determining any issue, the following pre-
sumption shall apply:

A statement signed by a member of the Union, a business rep-
resentative, a trustee, a duly authorized agent of an Employer
Association or the administrator of a trust fund, shall be prima
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facie evidence of a number of hours worked by members of
the Union, and of a failure to make the appropriate payments
as required by this Agreement. The evidence shall establish
only a rebuttable presumption and may be challenged by the
employer with proper documentary evidence. 

If the Ontario Labour Relations Board or a Board of
Arbitration, to which a grievance alleging failure to pay
wages to employees or a failure to make appropriate pay-
ments to a trust fund or an administrator as required by the
Agreement, determines that an employer has violated the
Collective Agreement on the above grievance(s) then the
OLRB or the Board of Arbitration shall also require the
employer to pay all reasonable costs incurred by the Union
in prosecuting the grievance including but not limited to, all
legal costs on a solicitor-and-client basis, travel, meal and
accommodation cost of all witness and Business
Representatives, conduct money, cost incurred in serving a
summons, any expenses incurred by the Union pursuant to
Section 133 or otherwise, for the Board of Arbitration.

(b) Each employer shall contribute the relevant amount, including
Employer, Industry, training and development funds as per
Article 29 per hour for each hour earned by each employee
covered by this agreement . Overtime work shall be considered
on a straight time basis. 

All welfare, dental, pension, SUB contributions and similar
contributions and all deductions shall be paid on the basis of
hours earned. 

Hours earned shall mean the amount received by the employ-
ee (before deductions and not including vacation pay) divided
by the hourly wage rate. 

■ ARTICLE 20
DELINQUENT REMITTANCES

(a) When remittances in accordance with Articles 17 and 19 are
over 10 days in arrears, the employer shall pay to the Trustees
and/or to the Employer Association in the case of Employer
Industry, Training and Development Funds, as liquidated dam-
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ages and not as a penalty, an amount equal to 5% per month, or
portion thereof up to 60% per annum of such delinquent contri-
butions, unless the Employer has corrected such delinquen-
cies within 5 days of being given written notice. 

(b) In addition the delinquent employer shall be required to pay all
costs of collection of such liquidated damages and may be
required upon the request of the Trustees and/or the Employer
Association in the case of Employer Industry, Training and
Development Funds, to deposit with the Trustees or the
Employer Association as the case may be, a cash deposit,
irrevocable letter of credit or equivalent acceptable security to
a maximum of two hundred and fifty thousand dollars
($250,000).

(c) Should a delinquent Employer refuse to pay the penalty herein
provided, it is agreed the Employees of such delinquent
Employer may refuse to work for such Employer until the
Employer has complied with all obligations regarding remit-
tances and / or penalties. Refusal to work by Employees shall
not be a violation of this agreement or an unlawful stoppage of
work within the provisions of the Ontario Labour Relations Act,
and the Employer shall not institute or commence any applica-
tions, actions or proceedings of any nature whatsoever under
the Ontario Labour Relations Act, this Agreement or otherwise
against the Union or any of its Officers, Officials, Servants,
Employees, Agents or Members in connection with any such
refusal to work. 

It is further agreed that the Employer Association or designate
may rely upon the sub-contracting provisions as set out in
Article 1 Recognition, Contracting and Project Management
Item (d) and may notify relevant parties, including owners, gen-
eral contractors and/or project managers of its reliance upon
these provisions, for projects underway or being tendered.

(d) Each Employer bound by this Agreement agrees that where
the Trustees of any employee benefit plan to which the
Employer is required to contribute payments, the Union or
MIECO have just cause to believe that an Employer has not
made proper or any contributions and reports in relation to
the Benefit Plan or has not made proper or any contribu-
tions and reports with respect to Industry or Training Funds,
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the Employer shall produce complete employment and pay-
roll records, job costing allocations, T5018 forms, 
contracts, subcontracts and other supporting 
documentation as reasonably required to permit review 
of these records by a chartered accountant appointed by 
the Trustees, the Union or MIECO, to determine whether 
the Employer has made the required contributions.

In the event such review reveals that an Employer has failed
to properly contribute or report to any Benefit Plan, or con-
tribute or report Employer Industry, Training and
Development funds as set out in Article 29 of the Agreement;
the Trustees of any such trust fund, the Union or the
Employer Association, may require such Employer to pay the
cost of review where the Trustees, the Union or the Employer
Association, are of the opinion that such Employer deliber-
ately failed or omitted to properly contribute or report as
aforesaid. If no such failure is revealed, the individual party
originally requesting the audit shall bear the costs.

It is further agreed that the Employer Association or desig-
nate may rely upon the sub-contracting provisions as set out
in Article 1 – Recognition, Contracting and Project
Management item (d) and may notify parties, including own-
ers, general contractors and/or project managers of its
reliance upon these provisions, for projects underway or
being tendered.

(e) The Union agrees to notify any Employer who may have signed

or who does sign a Collective Agreement that applies to work
in the ICI sector directly with the Union prior to the 8th day of
October 2004 that the Employer is obligated to contribute the
specified Employer Industry, Training and Development Funds
as set out in Article 29 herein.
The Union further agrees that all signatory Employers have an
obligation to remit Employer Industry, Training and
Development Funds as set out in the Agreement.

(f) Each Employer is required to maintain all time cards, job cost-
ing allocations, employment and payroll records for a period of
at least twelve (12) months from the end of the month in which
the work was performed. A failure to maintain such records
shall be deemed to be a failure to properly contribute under
sub-paragraph (d) above.
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■ ARTICLE 21
REFRACTORY CONDITIONS
Meaning: Firebrick, Acid Resistant Structural Materials,
Carbon, Graphite Materials, Gunite, Acid Resistant, Tar
Impregnated Brick and All Other Refractory Materials

1. Saw Operator

(a) Employees, while engaged as a Saw Operator, shall receive
a premium of Forty Cents (40¢) an hour above the basic
refractory rate for the hours spent operating the saw and
shall wear all safety clothing provided.

(b) All protective equipment to be supplied by the Employer.

(c) Employers will, where practical, assign one Bricklayer for
each saw.

2. Stackwork

(a) For work on a stack the wage rate shall be the base rate as
stipulated in the Provincial Agreement Article 21 (6), refrac-
tory conditions plus a premium of Two Dollars ($2.00) per
hour commencing at the base of the structure and shall
cease when the structure is completed. The premium pay
shall not apply to reporting pay and further shall not be mul-
tiplied by overtime premiums.

(b) The above premium shall not apply to blast furnace work.

3. Transportation 

If Bricklayers are required to walk more than one-half (1/2)
mile from the centre of the parking lot assigned to the con-
tractor to the project, transportation between the parking
lot and the project shall be provided. This may be varied by
agreement at a pre-job conference.

4. Facilities

(a) As warranted when graphite, carbon, acid, tar impregnated
brick, gunite work and on all work on lime kilns, blast fur-
nace relines and coke oven repairs, coveralls and gloves
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shall be provided by the Employer and such clothing shall
remain the property of the Employer.

(b) The Employer agrees to provide clean hot and cold water,
soap and clean individual paper towels and provide suffi-
cient time to wash up. Such facilities described herein shall
be provided at commencement of the appropriate work
herein.

(c) Where dust conditions prevail, adequate ventilation will be
provided, and Employee will be provided with proper respi-
ratory equipment.

(d) When working with refractory ceramic fibre, NIOSH
approved full face respirator masks, coveralls, disposable
coveralls, tape and gloves shall be provided by the Employer
and safety training shall be provided by competent trainers
on the Employer's time and at the Employer's expense.

5. Laid Off or Dismissed

The Employers agree to notify the Steward forthwith when
an Employee has been laid off or dismissed.

6. Basic Refractory Wages and Premiums

(a) Minimum basic refractory rate shall be paid at a premium of
no less than Forty Cents (40¢) per hour earned over the
established rate as set out in Article 29, Wages, Deductions
and Contributions.

(b) Employees working with carbon and/or graphite materials
shall be paid a premium of Fifty-Five Cents (55¢) per hour
earned over the prescribed basic refractory rate as set out
in (a) above.

(c) Employees working where the temperature of the immedi-
ate working area is one hundred and fifty degrees (150º)
Fahrenheit or sixty-five degrees (65º) Celsius, shall be paid a
premium of Fifty-Five Cents (55¢) per hour earned over the
prescribed basic refractory rate as set out in (a) above.
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7. Notwithstanding the Refractory Conditions established in
the above, the following items shall form part of this
Agreement.

(a) Conditions in the Geographical Area of Local 23 Sarnia shall
be as defined in Appendix D.

(b) It is understood and agreed that when refractory work is
carried out in Local 12, the base rate of wages shall be the
same as that shown for Local 1 under Article 29.

(c) Gunnite - Local unions agree to cooperate in providing noz-
zle operators whenever requested. When nozzle operators
are not available, Employers will be permitted to bring
employees from another Local Union. 

8. Casthouse Floor

Ongoing day to day repairs that are carried out while the
blast furnace is under wind and include the taphole face
through to the tilting runners, including the tilting runners
when they are refined off-site, shall be performed under the
following rates and conditions:

(a) minimum wage rates shall be paid at eighty-five percent
(85%) of current rates as per Article 29;

(b) fringe benefits shall be remitted as per Article 19 (a); 

(c) overtime shall be paid in accordance with Article 10(a)
except that the minimum rate shall be as defined in (a)
above; 

(d) no standard starting or finishing time shall apply to this
work; and 

(e) the rates and conditions in the sub Article do not apply dur-
ing a blast furnace reline.
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■ ARTICLE 22
SHIFT WORK CHART

Article 22 35
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■ ARTICLE 23
SHELTER

(a) The Employer shall provide accommodation with adequate
tables and seating facilities for Employees covered by this
Agreement and it shall be properly constructed, heated and
lighted. Said shelter shall be provided at the commence-
ment of the work. There shall be room and provision for the
safe storage of the Employees’ tools and clothes and free
from materials and equipment. Shelters shall be kept
cleaned and sanitary daily by both parties.

(b) Employees’ tools and clothing lost by fire or theft from the
shelter provided for their Storage, shall be compensated for
by the Employer, on written proof of loss.

■ ARTICLE 24
PAYMENT OF WAGES 

(a) Payment of Wages shall be made not later than Thursday of
each week on the jobsite during working hours by cash or
cheque or other negotiable instruments. Time books to be
closed weekly and pay day shall be within four working
days of the closing time of the books. The Union, in individ-
ual cases, for reasonable cause, may require that the pay-
ment shall be made by cash or certified cheque until such
cause has been removed.

(b) Accompanying the Pay, the Employer shall provide a state-
ment for each Employee showing the Company Name, the
Employee’s Name, the Dates of Pay Period, the Number of
Hours worked, the Rate per Hour, the Gross Pay, Traveling
Allowances, Vacation Pay, Board Allowance, Deductions
and Contributions and Net Pay.

(c) Any Employee failing to receive his pay on his regular pay
day shall give notice to his Employer or his representative.
If the Employer does not make payment of wages before
twelve (12) noon on the following working day the Employer
shall pay two (2) hours pay at the applicable straight time
hourly rate in addition to his wages to the Employee for

OPC Brick Province Collective Agreement36
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each regular work day (Monday through Friday) the delin-
quency continues.

■ ARTICLE 25
INITIAL REPORTING TIME

When a member reports for work at the Employer’s Shop or Job
at the request of the Employer, and is told that he is not required
he shall be paid a minimum of three (3) hours Wages plus Travel
Allowance and/or Board Allowance when applicable.

■ ARTICLE 26
REPORTING TIME

(a) Where an Employee reports for Work at the Employer’s Job
and work is not available (for reasons other than inclement
weather) and where the Employee had reason to believe
that work in progress would be available, the Employer shall
pay the Employee three (3) hours pay at the regular rate and
Traveling Allowances and/or Board Allowance when appli-
cable.

Inclement Weather Reporting Time

(b) The Parties agree that when an Employer or his
Representative makes no attempt to notify the Employees
by the regular starting time whether work will or will not
commence a penalty of three (3) hours shall be paid for
each Employee affected and such Employer shall pay the
assessment immediately. Where an employee reports for
work at the Employer’s job and work is not available
because of inclement weather and where the employee has
reason to believe that work in progress would be available
the Employer shall pay the employee the applicable Travel
Allowance and/or Board Allowance. 

■ ARTICLE 27
HOURS OF WORK

(a) The regular hours of work for work performed on Monday to
Friday inclusive, shall be from 8:00 a.m. until 4:30 p.m. each

Article 27 37
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day. This is no guarantee of daily or weekly hours by the
Employer. The starting time may vary up to thirty (30) minutes.

(b) No work shall be performed at any time other than during
the regular hours and days as defined in (a) unless mutual-
ly agreed by the Parties to this Agreement.

(c) When work cannot be done during the regular work day
defined in (a) above on Monday to Friday inclusive, such
work may be done as an evening or night work at one and
one-eighth (1 1/8) times the regular day rate.

(d) On all buildings of less than eight (8) storeys, the starting
point at starting time shall be the shelter as defined in
Article 23. The Employee shall leave the shelter at 8:00 a.m.
and proceed to work on the Employer’s time. The Employee
shall leave the job at 12:00 Noon and proceed to lunch on his
own time. The Employee shall proceed to work at 12:30 p.m.
on the Employer’s time and shall leave the job at quitting
time and return to the shelter on his own time. On all build-
ings of eight (8) storeys or more in height, the shelter shall
be provided closely adjacent to the starting point, and the
eighth (8th) floor shall be known as the starting point and
the Employee shall proceed to his work from this point on
the Employer’s time.

(e) By mutual consent of the Local Union and the affected
Employer, should inclement weather cause employees on a
project to lose eight (8) hours or more during a Monday to
Friday regular work week, then Saturday may be worked as
make-up time, at straight time rates. Employees working on
Saturday shall not work in excess of the regular work week
hours on a Monday to Saturday basis. If the Employee
works over the number of hours of a regular work week
then double time shall apply to the excess hours. It is under-
stood and agreed that make-up time is on a voluntary basis
only. Employees not wishing to work the make-up time shall
not be subject to disciplinary action or layoff.

(f) This clause is not applicable to Refractory or Maintenance
work.

OPC Brick Province Collective Agreement38
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Article 31 39

■ ARTICLE 28
VACATION PAY

Vacation Pay shall be paid weekly. Vacation and Holiday pay
shall be at the rate of ten percent (10%) of the Employee’s gross
wages earned. This amount includes four percent (4%) in lieu of
payment for statutory holidays.

IU Local 6 Windsor – Vacation pay shall be deducted weekly and
remitted monthly to the IU Local 6 Vacation Pay Trust Fund.
Vacation and Holiday pay shall be at the rate of ten percent (10%)
of the Employee’s gross wages earned. This amount includes
four percent (4%) in lieu of payment for statutory holidays.

■ ARTICLE 29
WAGES, BENEFITS AND CONTRIBUTIONS

www.bacu.ca/wage-schedule-brick

■ ARTICLE 30
PENSION FUND

The Employer agrees to forward to the CMPT Administrator
employer contributions at the hourly rate as set out in Article 29
for each person performing work under this collective agree-
ment by the fifteenth of the month following the month in which
contributions are earned. 

■ ARTICLE 31
JURISDICTIONAL DISPUTES

All work assignment and jurisdictional disputes involving any
other organization or employee shall be resolved at the Ontario
Labour Relations Board in the event the parties cannot resolve
the issue. The Employer agrees to recognize and apply the prac-
tice of the Local Unions of the OPC to work assignments of Local
Unions of the BACU.
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OPC Brick Province Collective Agreement40

This Collective Agreement dated at Toronto, as of the 1st of
May, 2013. 

Signed on behalf of the Masonry Industry Employers Council of
Ontario (MEICO)

John Blair

Vello Medri

Signed on behalf of the Ontario Provincial Conference of the
International Union of Bricklayers and Allied Craftworkers (OPC)

Kerry Wilson

Antonio DiMaria

Rick Eade 

John Smith        

Tom Williams

Oliver Swan

Joe Plunkett
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Appendix B 41

■ APPENDIX B 
TERRITORIAL JURISDICTION OF THE LOCAL
UNIONS

Local 1 – HAMILTON - BRICKLAYERS AND MASONS

The County of Wentworth.

In the County of Halton: that portion West of Sixteen Mile Creek,
from Lakeshore to Queen Elizabeth Highway, and the portion
West of Sixth Line North from Queen Elizabeth Highway. 

In the County of Lincoln: the Townships of North Grimsby, South
Grimsby and Caistor.

The County of Haldimand, except the Townships of
Moulton and Dunn. 

Local 2 – TORONTO  - BRICKLAYERS AND MASONS

The City of Toronto as defined by the City of Toronto Act, 1997
(Bill 103) which includes the former Metropolitan Toronto and all
of its boroughs.

In the County of Halton – all territory lying East of the
Sixteen Mile Creek from Lakeshore to Queen Elizabeth Highway
and all territory lying East of the Sixth Line North from Queen
Elizabeth Highway. 

The Counties of Ontario, Peel, York, and Simcoe. Durham County
except the Townships of Hope and Cavan. The Township of
Mulmur in the County of Dufferin. 

The District of Muskoka and the towns and surrounding territory
of Burk’s Falls and Parry Sound in the District of Parry Sound

Local 2 - BARRIE

Townships of Nottawasaga, Sunnidale, Flos, Vespra, Tosorontio,
Essa, lnnisfil, Adjala, Tecumseth, West Gwillimbury in the County
of Simcoe and Township of Mulmur in the County of Dufferin and
the Townships of Oro, Orillia, Gravenhurst, Bracebridge,
Huntsville, Burk Falls, Parry Sound, Beaverton and surrounding
territories and the Townships of Tiny and Tay in the County of
Simcoe, City of Barrie, Orillia, and District of Muskoka.

36472 OPC-Brick_Agree:31328 BACU-BrickAgree  11/18/13  4:38 PM  Pag



Local 4 - ST. CATHARINES - BRICKLAYERS, MASONS,
PLASTERERS, CEMENT MASONS, TILE AND
TERRAZZO AND HELPERS

The County of Lincoln except the Townships of North Grimsby,
South Grimsby and Caistor. 

The County of Welland. 

The Townships of Moulton and Dunn in Haldimand County. 

Local 5 – LONDON - BRICKLAYERS, MASONS, MARBLE, TILE
AND TERRAZZO

The County of Middlesex, Elgin and all territory in Oxford County
lying West of Highway 59 including the City of Woodstock,
Townships Colborne, Goderich, Stanley, Hay, Stephen, Usborne,
TuckerSmith, McKillop, Hullet, in the County of Huron, Townships
Logan, Ellice, North Easthope, South Easthope, Downie,
Fullarton, Hubert, Blanshard, in the County of Perth. 

Local 6 – WINDSOR

The Counties of Essex and Kent

Local 7 – OTTAWA - BRICKLAYERS, MASONS, MARBLE, TILE
AND TERRAZZO

The Counties of Carleton, Prescott, Russell, Lanark, Stormont,
Glengary, Renfrew, and Dundas. The Townships of North and
South Crosby, Bastard, Kitley, Burgess, Elsmley in the County of
Leeds, the Town ships of Wolford, Oxford, South-Gower and
Edwardsburgh in the County of Grenville.

Local 10 – KINGSTON - BRICKLAYERS, MASONS AND
PLASTERERS

The Counties of Lennox and Addington, Peterborough,
Haliburton, Northumberland and Victoria. the Township of
Augusta in the County of Grenville, the Townships of Hope and
Cavan in Durham County and the Townships of Leeds, Front of
Escot, Front of Young and Elizabethtown in the County of Leeds.

OPC Brick Province Collective Agreement42
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Local 10 – KINGSTON - CEMENT MASONS

As above and including the Counties of Stormont, Glengary, and
Dundas.

LOCAL 10 – KINGSTON - MARBLE TILE AND TERRAZZO

The Counties of Lennox, Addington, Leeds, Frontenac, Grenville,
Hastings, and Prince Edward.

Local 12 – KITCHENER - BRICKLAYERS, MASONS, PLASTERERS,
TILE, TERRAZZO AND HELPERS

The County of Waterloo and the Townships: Elma, Mornington,
Wallace in the County of Perth, Townships: Ashfield, East
Wawanosh, West Wawanosh, Morris, Grey, Turnberry, Howlock
in the County of Huron. The Counties of Grey, Bruce, Dufferin and
Wellington. The County of Norfolk, the County of Brant and all ter-
ritories of Oxford County lying East of Highway 59. For plastering
only, the area is extended to include the County of Wellington
and Dufferin.

Local 20 – OSHAWA - BRICKLAYERS, MASONS, PLASTERERS
AND CEMENT MASONS

The County of Ontario, except the Townships of Pickering, Rama,
Mara and Thora. The County of Durham except the Townships of
Hope and Cavan.

Local  23 – SARNIA - BRICKLAYERS AND MASONS AND
MARBLE, TILE AND TERRAZZO

County of Lambton 

Local 25 - THUNDER BAY - BRICKLAYERS, MASONS, MARBLE,
TILE AND TERRAZZO

Districts of Thunder Bay to the Manitoba Border, Kenora and
Rainy River to the U.S.A. Border. 
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Local 28 – SUDBURY - BRICKLAYERS, MASONS, MARBLE, TILE,
TERRAZZO AND CEMENT MASONS

Districts of Sudbury, Parry Sound, Nipissing, Temiskaming,
Cochrane and Kapuskasing and in addition to the above territory,
for Marble, Tile and Terrazzo and Cement Masons the Districts of
Algoma and Manitoulin Island.

Local 29 – SAULT STE. MARIE - BRICKLAYERS AND MASONS

Districts of Algoma and Manitoulin Island.

Local 31 – TORONTO AND HAMILTON - MARBLE, TILE,
TERRAZZO AND HELPERS

The City of Toronto as defined by the City of Toronto Act, 1997 (Bill
103) which includes the former Metropolitan Toronto and all of its
boroughs.

The Counties of Simcoe, Peel, York, Durham, Victoria,
Peterborough, Northumberland. Wentworth, and Halton. The
Townships of North Grimsby, South Grimsby and Caistor in the
County of Lincoln. The County of Haldimand except the
Townships of Moulton and Dunn. 

For the purpose of this Agreement and in order to alleviate any
misunderstandings, it is expressly understood and agreed by and
between all Parties to this Agreement that while the Agreement
is Province-wide in scope, reference to Plasterers, means those
Plasterers now and who hereafter become members of a Local
Union under the name and style of a Local Union of the Brick and
Allied Craft Union of Canada.

It is further agreed regarding Plasterers, that all conditions
defined in this Agreement shall apply to only those Geographical
Areas and Local Unions hereinafter defined.

OPC Brick Province Collective Agreement44

36472 OPC-Brick_Agree:31328 BACU-BrickAgree  11/18/13  4:38 PM  Pag



■ APPENDIX C 
REFRACTORY CONDITIONS

Firebrick, Refractory Materials, Acid Resistant Structural
Materials and Carbon and Graphite Materials for the
Geographical Area of Local 23, Sarnia, Ontario.

In addition to the rates as established in Article 29, Wages,
Deductions, Contributions, an additional One Dollar and Forty
Cents ($1.40) per hour shall be paid for the laying of acid and fire-
brick, also all types of refractory work to include all refractory
material. Twenty Cents (20¢) per hour (Forty Cents (40¢) per hour
on overtime) above refractory rate of pay to be paid to Nozzle
Operators.

Stacks and Silos

A premium of Two Dollars ($2.00) per hour will be paid above the
prevailing wage rate for work up to three hundred feet (300'). This
shall include overhand work or free fall area. For each addition-
al fifty feet (50') an additional premium of One Dollar ($1.00) will
be paid.

Shift Work

Shift work shall be defined as follows:

1. An Employee or Group of Employees in relay with one
another. 

2. When work is scheduled to start after the regular starting
time it shall be deemed as shift work.

3. No Bricklayer shall work more than one shift in any twenty-
four (24) hour period.

4. When it is deemed necessary to change the scheduled
shift, the Employer must notify the Business Agent or his
Representative.

5. When Bricklayers report for work and are notified that the
length of the shift has been changed, they shall receive a
minimum of eight (8) hours pay.

6. Bricklayers will be entitled to a smoke break every two (2)
hours in a smoking area with no loss of time.
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■ APPENDIX D 
TRADE JURISDICTION

Bricklaying Masonry shall consist of the laying of bricks made
from any material, in, under, or upon any structure or form of
work where bricks are used, whether in the ground, or over its
surface, or beneath water, in commercial buildings, rolling mills,
iron works, blast or smelter furnaces, lime or brick kilns, in mines
or fortifications, and in all underground work, such as sewers,
telegraph, electric and telephone conduits. All cutting of joints,
pointing, cleaning and setting of brick walls, pointing or caulking
of masonry to masonry, fireproofing, block-arching, terra-cotta
cutting and setting, the cutting, laying of all tile, mineral wool,
insulation, cork blocks and glass masonry, or any substitute for
the above materials, the installation of air barriers on masonry
and\or concrete, the cutting, rubbing and grinding of all kinds of
brick and the setting of all cut stone trimmings on brick buildings
is bricklayers work. It shall consist of all restoration work involv-
ing the removal and replacement of existing or deteriorated
masonry units. Bricklayers shall have the right to use all hand
held tools or power tools and equipment which are considered
necessary in the performance of their work.

The laying, cleaning, cutting and pointing of cement blocks, arti-
ficial stone, and all cement blocks that are used for backing up
external wall, the building of party wall, columns, girders, beams,
floors, stairs, arches and block partitions where substituted for
the clay or natural stone products. The preparation, application
or erection of plastic castables or any refractory materials and
membrane installation on all acid work. All on-site preparation
and erection of prefabricated brick and/or block panels, includ-
ing the cutting, setting, plumbing, aligning, leveling, shimming,
pointing and all necessary work to complete same. Bricklayers
shall have the right to use all tools which are considered neces-
sary in the performance of their work. All cork installations and
substitutes therefore where cement or other adhesive materials
are used, when such is installed in floors, wall, partitions, roofs,
and ceiling insulation, including the cutting of closures to fill out
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courses. The laying of all mono-wall and thread-line materials
and the operation of all tools and applicators in connection with
the mono-wall system of construction shall be the work of the
bricklayer.

The laying of all rubble work with or without mortar, setting all cut
stone, marble, or slate of stone work (meaning as to stone any
work manufactured from such foreign or domestic products as
are specified and used in the interior or on the exterior of build-
ings by Architects, and customarily called "Stone" in the Trade).
Cutting all shoddy, broken ashlar or random ashlar, that is rough-
ly dressed upon the beds and joints and range ashlar not over ten
inches in height; the dressing of all jambs, corners and ringstone
that are roughly dressed upon the bed, joints or reveals, and the
cutting of a draft upon same for plumbing purpose only; and the
cleaning and pointing of stone work. This is to apply to all work
on buildings, sewers, bridges, railroads, bulkheads, breakwaters,
jetties, playgrounds, parks, landscaping and curbing or other
public works, and to all kinds of stone, particularly to the product
of the locality where the work is being done, and the same shall
be considered Stonemasonry.

Stonemasons shall have the right to use all tools which are con-
sidered necessary in the performance of their work. A
Stonemason shall be required to provide sharp tools when start-
ing a job and the Employer agrees to provide for the forging of
these tools during the job and prior to lay-off. Stonemasons shall
have the right to use all hand held tools or power tools and equip-
ment which are considered necessary in the performance of
their work.

Cutting, setting, plumbing, aligning, leveling, shimming, pointing
and other necessary work involving the installation of units which
have been moulded formed or cast and having a facing of materi-
als such as Brick, Block, Tile, Marble, Slate, Granite, natural or
artificial stone shall be performed by members of the Union.
Granite Cladding will be performed by members of the Union. All
exterior granite/stone cladding work shall be performed by mem-
bers of the Union under the provisions of this agreement.
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All exterior or interior plastering, plain and ornamental, when
done with stucco, cement and lime mortars or patent materials,
artificial marble work, when applied in plastic form, composition
work in all its branches, the covering of all walls, ceilings, soffits,
piers, columns or any part of a construction of any work when
covered with any plastic materials in the usual methods of plas-
tering, is the work of the Plasterer. The casting and striking of all
ornaments of plaster compositions, the cutting and filling of
cracks. All cornices, moulding, coves, and bull nose shall be run
in place on rods and white mortar screeds and with a regular
mold and all substitutes of any kind, when applied in plastic form
with a trowel, or substitute for same, dry-wall taping is the work
of the Plasterer. Any material related to stucco including any
thermal base that supports any acrylics shall be the work of the
Plasterers or Dry-Wall Tapers.

Ceramic Welding - The Employers agree to assign to employees
represented by the BACU of Canada all onsite maintenance,
repair and renovation work involved in the ceramic welding
process, including but not limited to: the handling and trans-
portation of all materials; tools and equipment associated with
ceramic welding; the operation and repair of ceramic welding
equipment; all work and tasks necessary to prepare the work
areas for ceramic welding; the mixing of all ceramic materials;
the operation of all lances used in performing ceramic welding;
all tasks necessary to restore the work area to normal operating
conditions; and any other work assignments necessary under the
manufacturers requirements. 
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■ APPENDIX E 
MONTHLY BASE DUES SCHEDULE

Provincial Monthly Base Dues (all Locals)

Local Union Form

Local 1 $ 25.00

Local 2 $ 30.00

Local 4 $ 15.00

Local 5 $ 30.00

IU Local 6 $ 25.00

IU Local 7 $ 34.00

Local 10 $ 30.00

Local 12 $ 25.00

Local 20 $ 30.00

Local 23 $ 35.00

Local 25 $ 34.00

Local 28 $ 22.00

Local 29 $ 30.00

The amount of these deductions may be varied upon sixty (60)
days notice, prior to the anniversary date, in writing, from the
Financial Secretary of the Local Union. 
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■ APPENDIX F 
BENEFIT PLANS

Canadian Bricklayers and Allied Craft Unions Members Pension
Trust, (CMPT) Canada Customs and Revenue Agency
Registration No. T\F 1063478.

Global Benefit Plan Consultants
88 St. Regis Crescent South
Toronto, Ontario  M3J 1Y8

The administrators of the Local Union Benefit Plans are as
Follows:

Local 2 Toronto Global Benefit Plan Consultants
88 St. Regis Crescent South
Toronto, Ontario  M3J 1Y8

Local 4  St. Catharines " "

Local 5 London " "

Local 10  Kingston " "

Local 12  Kitchener " "

Local 20  Oshawa " "

Local 23  Sarnia " "

Local 1  Hamilton Antonio DiMaria
360 James Street North, Suite 101  
Hamilton, Ontario L8L 1H5 
(905) 527-8418

Local 25 Thunder Bay David Kubinec.
BDO Dunwoody LLP 
1095 Barton Street
Thunder Bay, Ontario P7B 5N3
(807) 625-4444

Local 28 Sudbury Franco Rocca
469 Bouchard St. Suite 201
Sudbury, Ontario  P3E 2K8
(705) 522 4140
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Local 29 Sault Ste. Marie John Sehovic
316 Korah Road
Sault Ste. Marie, Ontario  P6C 4H1
(705) 949-2642

IU Local 6 Windsor Mike Gagliano
3454 Sandwich St
Windsor, Ontario N9C 1B3
(519) 256-3070

IU Local 7 Ottawa Lee-Power Assoc. Inc.
616 Cooper Street 
Ottawa, Ontario  K1R 5J7
(613) 236-9007

For all Union and Local Union Benefit Plans and the amount
involved in the various Plans, refer to Article 29, Wages,
Deductions, and Contributions.
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■ APPENDIX G 
CAULKING, WATERPROOFING, POINTING AND
CLEANING   
SPECIALTY CONTRACTORS

This appendix covers caulking, waterproofing, pointing and
cleaning of brick, stone and concrete structures, including all the
grinding and cutting of such work, all sandblasting, gunite work
and the application of all sprayed-on insulation and air barrier on
all Construction projects conducted by specialty contractors and
specialty divisions of masonry contractors engaged exclusively in
caulking, waterproofing or the application of sprayed-on insula-
tion and air barriers. It is expressly agreed that this Memorandum
does not apply to masonry contractors who perform such work in
conjunction with general masonry and stonemasonry work
including restoration work, except Refractory Work.

The Employer recognizes that the above mentioned work is the
jurisdiction of the Union and agrees to assign all such work
exclusively to members of the Union.

The Employer and the Union agree to apply all the terms and con-
ditions of the current OPC Brick Provincial Agreement.

The Parties agree that the following conditions take effect as of
the signing of this agreement, in addition and in variance to the
Provincal Agreement for the work set out above.

1. Article 29 - Wages

Effective on signing, the Employee's (covered under this
Agreement) hourly wage rate shall be Four dollars ($4.00)
less than that of the bricklayers' hourly wage rate until 
April 30, 2016.

2. Article 18 - Travel, Room & Board

(a) Out of Town (Room and Board)

No more than two (2) people share a room when boarding
out of town. Reasonable accommodations shall be paid by
the Employer. Meal allowance of Fifty Dollars ($50.00) per
day shall be paid on that week's pay cheque for each man.
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Board is applicable when travel to project from the
Employer's office is more than one hundred and fitly kilome-
tres (150 km) one way.

(b) Travel

All travel in company vehicle shall be paid at straight time,
one way only (benefits not applicable) and shall be clearly
identified on pay stub as travel. Employees that are mem-
bers of BACU shall have "full mobility" for work in the
Province of Ontario as defined in this Memorandum of
Agreement. The vehicles will be properly cared for and kept
neat and clean. Damage or mechanical defects will be
reported immediately.

(c) All other travel will be as per Article 18. 

3. Article 5 – Union Security

(a) All Employees performing said work in the industrial, com-
mercial and institutional sector of the construction industry
shall be members of the BACU or one of their Affiliates.

(b) No Employer or partner in the company will be allowed to
work on the tools or perform bargaining unit work without
the written consent of the Union. Where such consent is
given the Employer must pay to the Union, in lieu of such
dues benefits and contributions, the same amount of such
dues benefits and contributions the Employer would have
paid if a union member in the bargaining unit had performed
such work. 

4. Article 8 - Apprentice

The apprentice schedule shall be four (4) periods of twelve
hundred (1200) hours of work per period as detailed below:

1st Period - 50% of Journeyman's hourly wage rate 

2nd Period - 60% of Journeyman's hourly wage rate 

3rd Period - 70% of Journeyman's hourly wage rate 

4th Period - 90% of Journeyman's hourly wage rate
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Note: an Improver rate is a wage rate set by Union for a clas-
sification of worker other than a Journeyman or Apprentice.

5. Tools

All perishable tools, supplies (i.e. Knife blades, gloves, cov-
eralls, etc.) and specialized power tools will continue to be
provided by the Employer but the care of the power tools
will be the Employee's responsibility. All hand tools for the
trade will be the responsibility of the Employee (utility knife,
tape measure, neoprene roller, etc.). All tools supplied by
the Employer, given into the care of the Employee (i.e. Safely
harness and lanyard, torches, respirators, etc) are property
of the Employer and must be returned to the Employer on
termination of employment or monetary replacement value
may be deducted from the last pay with approval of Union.

6. Working Foremen

The Parties agree that the Employer may designate a work-
ing foreman. When such designation is made; such working
foreman shall receive a premium above journeyman caulk-
er of Two Dollars ($2.00) per hour.

7. Article 20 - Remittances

All terms and conditions of the ICI Agreement other than
those stated or varied herein shall be applicable and all
Employee and Employer remittances including the require-
ment to remit benefits to the employee's home Local and
that they shall be paid not later than the fifteenth (15'h) day
of the month following the month in which contributions
were earned. Local Dues Check off is to be paid to the Local
Union in which work is being performed.

8. Make-up Time

Employees may work a maximum of eight (8) hours on
Saturday at straight-time rates on a specific project, if such
employees lose eight (8) hours or more of work on that proj-
ect between Monday and Friday because of inclement
weather. No disciplinary action shall be taken against any
employee who refuses to work this make-up time. 
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■ LETTER OF UNDERSTANDING
OCTOBER 8TH, 2004
Whereas it is in the interest of the parties to increase the
number of bricklayer apprentices and the quality of their
training.

Therefore the parties agree to establish a joint committee
within 90 days of ratification to consider the scope of work
and the hourly limitation contained within the above noted
articles and to make recommendation with regards to any
changes for consideration by the parties.

Dated at Toronto this ___30th__ day of September, 2005.

Vello Medri Jerry Coelho

MIECO/OBBC OPC/BACU
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■ APPENDIX H 
CONTRACTING AND SUBCONTRACTING
LETTER OF UNDERSTANDING

The BACU will provide a complete list of employers who have
executed ICI collective agreements with the BACU.

The BACU agrees that from the date of execution of the collec-
tive agreement with OBBC

1. The BACU will not sign any ICI collective agreements that
do not provide for payments to OMCA in the same amounts
as agreed to in the BACU-OBBC agreement;

2. The BACU will not enter into ICI collective agreements with
any employers that are more favourable to that employer
than the BACU-OBBC collective agreement;

3. The BACU will use its best efforts to seek authorization for
MIECO to bargain on behalf of the employer in the 2007-2010
ICI Provincial collective agreement; and

4. If the BACU has entered into any ICI collective agreement
with any employer that contains any provision that is more
favourable than the provision in the BACU-OBBC collective
agreement, the more favourable provision shall be substi-
tuted into the BACU-OBBC and MIECO-OPC collective
agreements.

Dated at Toronto, this 8th day of October, 2004.

Vello Medri Jerry Coelho

MIECO/OBBC OPC/BACU
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■ LETTER OF UNDERSTANDING
BACU/OPC
-AND-
MIECO/OBBC
RESTORATION AGREEMENT - WAGE PACKAGE
It is agreed that the wage package as set out in Schedule
"B" of the Restoration Appendix shall be no more than the
wage package as set out in the current Operative
Plasterers’ Cement Masons International Association, Local
598 Provincial Agreement and shall include MIECO/OBBC
Industry and Training Funds.

Dated at Toronto this ___19th__ day of December, 2012.

__________________ __________________

MIECO/OBBC         Kerry Wilson, BACU President

Kerry Wilson, OPC Co-Chair

__________________ __________________

OBBC                                            Craig Strudwick, OPC Co-Chair
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■ APPENDIX I 
RESTORATION

WHEREAS, the general purpose of this Appendix is to establish
economically competitive provisions with respect to Restoration
Masonry within the territorial jurisdiction of Local 2, Local 4, Local
6 and Local 7 as defined in Appendix 8 of the Provincial ICI
Agreement.

ARTICLE 1 - UNION SECURITY
1.01 It is agreed that only members in good standing with the

Union will be employed on all work coming within the
scope of this Agreement. The Union agrees to dispatch
only tradespeople who are competent in restoration.

1.02 The Employer agrees to provide the BACU/OPC and the
local Unions in writing with the names of employees of the
Employer whom the Employer considers key employees for
mobility purposes by January 15 of each calendar year.
Such list shall comprise no more than 50% of 1he
Employer's reasonably estimated complement of employ-
ees for that calendar year. The list may be amended by
mutual consent in writing.

1.03 It is agreed that the employer has the option to re-call
members who were in  the company's employment In the
previous twelve (12) months and who are identified as key
employees in accordance with Article 1.02. However prior
to doing so the Employer shall be required to notify the
Local Union in writing and obtain a referral slip from the
Local Union prior to commencing re-called employment.

1.04 The Employer agrees  that  prior  to  hiring  employees for
any  work  covered by  this Agreement, he will inform the
Local Union having jurisdiction in the area where the work
is to be performed of his requirements in order to permit
the Union a first opportunity to furnish such qualified mem-
bers from the hiring hall of the Local or, should the Local
not be able to supply, from the hiring hall of other
BACU/OPC Local Unions.
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1.05 Specialty Accredited Conservators, when required, may
perform bargaining unit work without joining the Union
provided the Union is advised of the names of such
Specialty Conservators and the jobs they are being
assigned to prior to them commencing work.

1.06 Within the territorial jurisdiction of Local 2 the Employer
will have mobility of employees all of whom must be mem-
bers of Local 2.

1.07 Within the territorial jurisdiction of Local 4, the Employer
will have mobility of employees all of whom must be mem-
bers of Local 4.

1.08 Within the territorial jurisdiction of Local 6, the Employer
will have mobility of employees all of whom must be mem-
bers of Local 6. 

1.09 Within the territorial jurisdiction of Local 7, the Employer
will have mobility of employees all of whom must be mem-
bers of Local 7.

ARTICLE 2 - APPRENTICES
2.01 The minimum rate for Apprentices shall be:

(a) 55% of a Journeyperson's rate for the first period of
1500 hrs.

(b) 65% of a Journeyperson's rate for the second period of
1500 hrs.

(c) 80% of a Journeyperson's rate for the third period of
1500 hrs.

(d) 90% of a Journeyperson's rate for the fourth period of
1100 hrs.

2.02 For the purpose of continued employment, Apprentices
may be transferred to any Local of the Union providing that
the Local Union, in which the Apprentice is to work, does
not have any Apprentices available for employment.

ARTICLE 3 - FOREMEN\FOREPERSONS
3.01 It is hereby agreed by the Union that the Employer has  the

right  to  transfer  one Foreperson per project within the
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Province of Ontario provided the Foreperson is a member
in good standing in the Union.

ARTICLE 4 - OCCUPIED PREMISES
4.01 Where an owner requires that work be done outside regu-

lar business hours, the parties may agree to adjust straight
time and overtime hours but only by mutual consent in
writing.

ARTICLE 5 - PROBATIONARY MEMBERS
5.01 A Probationary Member is a person who has little or no

experience in the trade.

The employer will first attain a referral slip in accordance
with Article 5 Union Security from the local union before
the Probationary Member commences work and the 500
hour probation will start on first day worked.

If by the time the 500 hour probation is complete and the
apprentice has been deemed suitable by both union and
employer the Probationary Member will become a member
of the union.

All wages deductions and contributions for a Probationary
Member shall be paid as per

Article 29 of the local wage schedule of the provincial
agreement for all hours worked.

ARTICLE 6 - SUPPLIES BY EMPLOYERS
6.01 All employees must supply their own CSA Green Tag

Safety Boots and NIOSH safety hat.

6.02 The employer will supply and maintain the supply of safety
goggles, safety rubber boots, wet suits and any other
required safety equipment. The above equipment is essen-
tial for all workers.

6.03 Tools required and which all workers shall have are: (i)
1 Club Hammer;

(ii) 1 Pointing Trowel;

(iii) 1 Brick Trowel;
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(iv) 1 Tape Measure;

(v) 1 Steel Float;

(vi) 1 Wood Float;

(vii)1 of each stick -1/4", 1", 2" and

(viii)1 Square Trowel 3/8", 1/2", 5/8", 3/4".

6.04 Equipment supplied by the Employer must be kept in good
condition, subject to normal wear and tear, and returned to
the Employer.

ARTICLE 7 - TRAVEL, ROOM & BOARD AND MEAL ALLOWANCE
7.01 Where Employees are transported to and from work at the

Employer's expense,  the Employer shall be responsible for
insuring the Employees in case of accident, either by
Worker's Compensation or other adequate means. Travel
time is to be paid at the Employee's normal rate of pay.

7.02 Boundaries for the Toronto area shall be on the

East - Thickson Road

West - Burloak Drive

North - Stouffville Road/King Side Road

7.03 When working on a job up to twenty-five (25) kilometres
beyond the boundaries as per 18.02, the Employee shall
receive fifteen (15) minutes pay each way as travel time
plus fifty cents ($0.50) per kilometre travelled each way.
The travel allowance applies to each employee regardless
of  mode  of  transportation.  However, when transportation
is provided by the employer, no travel allowance of fifty
cents ($0.50) per kilometre will be paid.

7.04 When working on a job up to forty (40) kilometres beyond
the boundaries as per 7.02, the Employee shall receive thir-
ty (30) minutes pay each way as travel time plus Fifty Cents
($0.50) per kilometre travelled each way. The travel
allowance applies to each employee regardless of mode of
transportation.  However when transportation is provided
by the employer, no travel allowance will be paid.
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7.05 Room and board shall be paid to all Employees while
employed on all jobs located up to 201 kilometres beyond
the limits outlined previously in Article 7.02. Room and
board shall be paid seven (7) days a week except at the
end of the job, paid only for the days worked that week.

In addition, the employees shall receive on (1) hour as trav-
el time for every one hundred (100) kilometres travelled,
beyond the boundaries, or proportionately if less, and
mileage at the rate of Fifty Cents ($0.50) per kilometre trav-
elled only at the start and end of the job.

7.06 In  the  event  it  is  not possible to  obtain accommodations
within a twenty-five  (25) kilometre radius of the out of
town job, employees shall receive travel time and expense
at the applicable rates for all kilometres travelled in excess
of the said radius.

7.07 Employees, while employed on out of town jobs at a dis-
tance greater than four hundred and eighty (480) kilome-
tres and of more than a thirty (30) calendar day duration,
shall be paid  the  equivalent, for  all travel  time  and
expenses,  for  a  trip  to  his  permanent residence and
return to the out of town Job.

7.08 Out of town workers hired under Article 5.00, to work on
out of town jobs, who are not subject to Article 7.02, are
subject to a free zone area for purposes of paying travel
time, mileage and room and board. The free zone area
shall be defined as a forty-five (45) kilometre radius from
the job site.

7.09 When working on a job site within the free zone area
described in Article 7.08, and residing up to twenty-five
(25) kilometres outside the free zone, an Employee shall
receive a minimum of fifteen (15) minutes pay each way as
travel time plus Fifty Cents ($0.50) per kilometre travelled
each way. The travel allowance applies to each employee
regardless of mode of transportation. However, when
transportation is provided by the employer, no travel
allowance of Fifty Cents ($0.50) per kilometre will be paid.
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7.10 When working on a job site within the free zone area
described in Article 7.08,  and residing up to forty (40) kilo-
metres outside the free zone, an Employee shall receive a
minimum of thirty (30) minutes pay each way as travel time
plus fifty cents ($0.50) per kilometre travelled each way.
The travel allowance applies to each employee regardless
of mode of transportation. However, when transportation
is provided by the employer, no travel allowance of Fifty
Cents ($0.50) per kilometre will be paid.

7.11 Room and board shall be paid to all out of town Employees
while employed on all out of town jobs located one hun-
dred (100) kilometres beyond the free zone area described
in Article 7.08. Room and board shall be paid seven (7) days
a week except at the end of the job, paid only for the days
worked that week.

In addition, the employee shall receive one (1) hour as
travel time for every one hundred (100) kilometres trav-
elled, beyond the boundaries, or proportionately if less,
and mileage at the rate of Fifty Cents ($0.50) per kilometre
travelled, only at the start and end of the job.

7.12 Articles 7.06 and 7.07 of the Collective Agreement apply to
all out of town Employees falling under Article 7.08 while
employed on all out of town jobs.

ARTICLE 8 - BOARD ALLOWANCE
8.01 It is understood and agreed that room and board

allowance will be paid in accordance with Article 18.00 of
this Agreement.

8.02 Where an employee is required to work more than one
hundred (100) kilometres beyond the   prescribed  bound-
aries  then  the  employer  shall  reimburse  the  employee
in accordance with one of the following based on seven (7)
days a week:

(a) Effective May 1, 2013 one hundred and Twenty-Five
Dollars ($125.00) per day for meals and accommodation.
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(b) The actual cost of a reasonable level of accommoda-
tion and meals supported by receipts.

(c) The employer to arrange and provide the employee, at
no cost, with a reasonable lever of accommodation
and meals daily.

ARTICLE 9 - MEAL ALLOWANCE
9.01 Any Employee whose paid hours in a day when employed

on jobs outside the city limits and returning home on a
daily basis exceed ten (10) hours, including travel time,
shall receive a meal allowance of Twenty Dollars ($20.00)
in town or out of town. On the fifteenth (15th) day of May
each year, these amounts will be adjusted proportional to
the Statistics Canada  Consumer  Price  Index  for  Toronto
Region  for  the  twelve  (12)  months proceeding.

ARTICLE 10 - SHIFT WORK
10.01 For the purpose of this Agreement, a twenty-four (24) hour

period shall be from 12:01 AM until 12:00 PM midnight on
any given calendar day.

10.02 CLARIFICATION OF SHIFT TERMINOLOGY

(a) A shift starting within one hour either side of 12:01 AM
shall be called the "NIGHT SHIFT".

(b) A shift starting one hour either side of 6:00AM shall be
called the "'DAY SHIFT'.

(c) A shift starting one hour either side of 4:00PM  shall be
called the "'AFTERNOON SHIFT',

10.03 When Employees commence their shift work Monday to
Friday the rate of pay shall be the regular rate of pay plus:

(a) Afternoon Shift - One Dollar and Twenty-Five Cents per
hour ($1.25/hour)

(b) Night Shift - One Dollar and Fifty Cents per hour
($1.50/hour)

10.04 Double time plus shift premium shall commence for any
shift worked between the hours of seven (7:00) AM and
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twelve (12:00) midnight for any of the statutory holidays
worked and between seven (7:00) AM Sunday and twelve
(12:00) midnight on Sunday, except when the work week
commences on Sunday and ends on Thursday.

10.05 Employees shall be at their posts prepared to work at their
regular starting time.

ARTICLE 11 - INITIAL REPORTING TIME
11.01 When a member reports for work at the Employer's Shop

or Job at the request of the Employer, and Is told that he is
not required he shall be paid a minimum of two (2) hours
Wages plus Travel Allowance and/or Board Allowance
when applicable.

ARTICLE 12 - ARTICLE 23 REPORTING TIME
12.01 Where an Employee reports for Work at the Employer's

Job and work is not available (for reasons other than
inclement weather) and where the Employee had reason
to believe that work in progress would be available, the
Employer shall pay the Employee two (2) hours pay at the
regular rate and Traveling Allowances and/or Board
Allowance when applicable.

12.02 Inclement Weather Reporting Time

(a) The  Parties  agree that when  an  Employer  or  his
Representative makes  no attempt to notify the
Employees by the regular starting time whether work
will or will not commence, a penalty of two (2) hours
shall be paid for each Employee affected and such
Employer shall pay the assessment immediately.
Where  an employee  reports  for  work  at  the
Employer's  job  and  work  is  not  available because
of inclement weather and where the employee has
reason to believe that work in progress would be avail-
able, the Employer shall pay the employee the applica-
ble Travel Allowance and/or Board Allowance.
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ARTICLE 13 - HOURS OF WORK
13.01

(a) Toronto Local 2 regular hours of work for work performed
on Monday to Friday inclusive are  ten  hours  worked  from
7:00  a.m. until 5:30  p.m.  each  day.  This  is  no guarantee
of dally or weekly hours by the Employer. The starting time
may vary up to one hour. Employees may work fifty (50)
hours per week at straight time. Overtime commences
after fifty (50) hours. It Is understood that there will be no
discrimination against workers who refuse to work more
than forty (40) hours per week at straight time.

(b) Ottawa Local 7 regular hours of work performed Monday
to Saturday inclusive are eight (8) hours worked from 7:00
a.m. to 3:30 p.m. each day. This is no guarantee of daily or
weekly hours by the Employer. The starting time may vary
up to one (1) hour. Employees may work forty-eight (48)
hours per week at straight time. Overtime commences
after forty-eight (4) hours. It is understood that there will be
no discrimination against workers who refuse to work
more than forty (40) hours per week at straight time.

(c) St. Catherines Local 4 regular hours of work performed
Monday to Saturday inclusive are eight (10) hours worked
from 7:00 a.m. to 5:30 p.m. each day. This is no guarantee
of daily or weekly hours by the Employer. The starting time
may vary up to one (1) hour. Employees may work fifty (50)
hours per week at straight time. Overtime commences
after fifty (50) hours. It is understood that there will be no
discrimination against workers who refuse to work more
than forty (40) hours per week at straight time.

(d) Windsor Local 6 regular hours of work for work performed
on Monday to Friday inclusive are ten hours worked from
7:00 a.m. until 5:30 p.m. each day. This is no guarantee of
dally or weekly hours by the Employer. The starting time may
vary up to one hour. Employees may work fifty (50) hours per
week at straight time. Overtime commences after fifty (50)
hours. It Is understood that there will be no discrimination
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against workers who refuse to work more than forty (40)
hours per week at straight time.

13.02 No work shall be performed at any time other than during
the regular hours and days as defined in 11.01 unless
mutually agreed by the Parties to this Agreement.

13.03 When work cannot be done during the regular work day on
Monday to Friday inclusive, such work may be done as an
afternoon shift or night shift at $1.25 and $1.50 per hour
shift differential respectively.

13.04 By mutual consent of the Local Union and the affected
Employer should inclement weather cause employees on a
project to lose eight (8) hours or more during a Monday to
Friday regular work week, then Saturday may be worked as
make-up time, at straight time rates. Employees working on
Saturday shall not work in excess of the regular work week
hours on a Monday to Saturday basis. If the Employee
works over the number of hours of a regular work-week
then double time shall apply to the excess hours. It is under-
stood and agreed that make-up time is on a voluntary basis
only. Employees not wishing to work the make-up time shall
not be subject to disciplinary action or layoff.

ARTICLE 14 - WAGES, BENEFITS AND CONTRIBUTIONS
14.01 Helpers will be required to pay initiation to the Local Union

of Ten Dollars ($10.00) and must have a referral slip from
the Union prior to commencing employment Helpers'
working dues shall be Fifteen Cents ($0.15) per hour
earned. After three months employment the contributions
for all benefit plans will be made on behalf of the Helper.

14.02 A  contractor  relying  on  this  Restoration Appendix  shall
clearly  indicate  on  their remittance sheets that a job has
been treated as Restoration.
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■ APPENDIX A
A & B Masonry Co.  . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
A.B.B.L.O. Construction Inc.  . . . . . . . . . . . . . . . . .Nepean
Aberfoyle Steel Inc.  . . . . . . . . . . . . . . . . . . . . . . . .Bolton
Tony Abiento . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Ability Contracting . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Able Masonry Eastern Ltd.  . . . . . . . . . . . . . . . . . .Kitchener
Able Masonry (Kitch.) Ltd.  . . . . . . . . . . . . . . . . . . .Kitchener
A & C Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Acalor Chemical Const. Canada Ltd.  . . . . . . . . . .Weston
Accardo Construction Ltd.  . . . . . . . . . . . . . . . . . . .Leamington
A-Con Forming Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Ridgeville
A.C. Bricklayers  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
ACDMC  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
AC & S Contracting  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto/Sarnia
Active Tile & Carpets Ltd.  . . . . . . . . . . . . . . . . . . .St. Catharines
Acme Building & Constr. Ltd.  . . . . . . . . . . . . . . . .Sudbury
Acme Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
AD Construction  . . . . . . . . . . . . . . . . . . . . . . . . . . .Stoney Creek
Adience  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Smithville
Adine Builders Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Maidstone
Adriatic Construction  . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Advance Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Rexdale
Aero Block & Precast Ltd.  . . . . . . . . . . . . . . . . . . .Bolton
A & G Metro Roofing  . . . . . . . . . . . . . . . . . . . . . . .Windsor
Agemac Canada Ceramics Ltd. . . . . . . . . . . . . . . .Toronto
J. Agosta Construction . . . . . . . . . . . . . . . . . . . . . .Windsor
A.J.V. Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Kingston
Agostino Masonry Company Ltd.  . . . . . . . . . . . . .Ottawa
Agrigento Group

COB 672259 Ontario Ltd.  . . . . . . . . . . . . . . . . . .Hamilton
Mario Aiello Construction Ltd.  . . . . . . . . . . . . . . .Niagara Falls
Air Insulation Specialists  . . . . . . . . . . . . . . . . . . . .Scarborough
Aiton Power Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Burlington
Aiuto Brothers Masonry . . . . . . . . . . . . . . . . . . . . .Leamington
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A & L Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Albamor Const. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
J.D. Albanese Constr. Ltd.  . . . . . . . . . . . . . . . . . . .Downsview
John A. Albanese Stonework Contrs. Ltd.  . . . . .Willowdale
Albula Construction Inc. . . . . . . . . . . . . . . . . . . . . .Willowdale
Ald Contracting  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Thornhill
Alex Almedia Construction Limited  . . . . . . . . . . .London
Allard Construction Building Contractors  . . . . . .Thunder Bay
Allied Architectural Systems . . . . . . . . . . . . . . . . .Mississauga
Allied Masonry Contractors  . . . . . . . . . . . . . . . . .Blenheim
Allied Precast Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Bolton
Alps Construction Co.  . . . . . . . . . . . . . . . . . . . . . . .Toronto
A.L.R. Masonry Thunder Bay Ltd.  . . . . . . . . . . . . .Thunder Bay
Alvaro Construction  . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
M. Alzner Contractors Ltd. . . . . . . . . . . . . . . . . . . .Windsor
AM Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Winnipeg
Amantea Masonry . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Amerigo Construction

(Div. of 428711 Ont. Ltd.)  . . . . . . . . . . . . . . . . . .Thunder Bay
Amormino Constr. Inc.  . . . . . . . . . . . . . . . . . . . . . .Windsor
Andegel Masonry Company  . . . . . . . . . . . . . . . . .Ottawa
Andco Incorporated  . . . . . . . . . . . . . . . . . . . . . . . .Burlington
A.E. Anderson Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Burlington
T.A. Andre & Sons. Ltd. . . . . . . . . . . . . . . . . . . . . . .Kingston
Anvil Const. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Ansco Enterprises  . . . . . . . . . . . . . . . . . . . . . . . . . .Winnipeg
Apex Firebrick Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Appleby Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto 
Appletree Const. Co.  . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Aquicon Construction  . . . . . . . . . . . . . . . . . . . . . . .Malton
Aquicon Construction Ltd.
Joe Arban Contractors Ltd.  . . . . . . . . . . . . . . . . . .Ottawa
Argo Construction Co.  . . . . . . . . . . . . . . . . . . . . . .Montreal, PQ
Len Ariss & Co. Ltd. . . . . . . . . . . . . . . . . . . . . . . . . .Guelph
Arjeco Industries Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Woodbridge
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John Armani, Tile, Terrazzo, Cement  . . . . . . . . . .Kingston
Armor Masonry & Precast Limited  . . . . . . . . . . .Guelph
Armstrong Contracting  . . . . . . . . . . . . . . . . . . . . . .Toronto
A. L. Arnone Brothers Ltd.  . . . . . . . . . . . . . . . . . . .Windsor
Arnone Brothers Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Windsor
Claus Arp Masonry  . . . . . . . . . . . . . . . . . . . . . . . . .Burnstown
Arrow Acoustic & Flooring Co. Ltd.  . . . . . . . . . . .St.Catharines/

Weston
Artex Precast  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Richmond Hill
Artex Precast Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Concord
Arctic Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Artisan Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . . .Tecumseh
Artista Plastering Co.  . . . . . . . . . . . . . . . . . . . . . . .St. Catharines
ASG Contracting  . . . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Lavern Asmussen Ltd.  . . . . . . . . . . . . . . . . . . . . . .Kitchener
Associated General Contracting  . . . . . . . . . . . . .Mississauga
A & T Construction Co.

(Div. of Skyview Forming Ltd.)  . . . . . . . . . . . . .Weston
Atholl Masonry Limited  . . . . . . . . . . . . . . . . . . . . .Richmond Hill
Atlantico Masonry . . . . . . . . . . . . . . . . . . . . . . . . . .Oshawa
E. Austin & J. O’Dwyer  . . . . . . . . . . . . . . . . . . . . . .Simcoe
The Austin Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Woodstock
Avenue Structures  . . . . . . . . . . . . . . . . . . . . . . . . .Rexdale
Avo Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Oshawa
Aykroyd Construction (1965) Ltd.  . . . . . . . . . . . . .Scarborough
A - Z Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Aztec Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Babcock & Wilcox Refractories Ltd.  . . . . . . . . . .Burlington
Bago Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Ancaster
Jason Bailey Masonry Ltd.  . . . . . . . . . . . . . . . . . .Barrie
Ball Brothers Ltd. . . . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
Banchini Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Banyan Construction Ltd. . . . . . . . . . . . . . . . . . . . .Weston
Fred Barbini Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Fred Barber Constr. Ltd.  . . . . . . . . . . . . . . . . . . . . .Kingston
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Barbesin & Ignas Plastering  . . . . . . . . . . . . . . . . .Kingston
Barklay Constrn. Ltd. . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
A. Barei Construction Ltd.  . . . . . . . . . . . . . . . . . . .Garson
Bartolucci & Co. Ltd. . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Base Contruction Limited . . . . . . . . . . . . . . . . . . . .London
Basil Construction  . . . . . . . . . . . . . . . . . . . . . . . . . .Brampton
Bassi Contruction & Masonry . . . . . . . . . . . . . . . .Ottawa
Bathe & McLellan Const. Ltd.  . . . . . . . . . . . . . . . .Oshawa
Batista Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Mississauga
C. H. Baum & Son Ltd.  . . . . . . . . . . . . . . . . . . . . . .St. Catharines
Bay Ritz Const. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Etobicoke
Baycrest Construction Ltd.  . . . . . . . . . . . . . . . . . .Toronto
Baycrest General Contractors  . . . . . . . . . . . . . . .Don Mills
B & B Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
B & B Masonry and General Contracting . . . . . .Hamilton
BBS Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ajax
B.C. Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Palgrave
BCI Contracting Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .London
B.D.L. Contractors Ltd.  . . . . . . . . . . . . . . . . . . . . . .Ottawa
Beatty Hall Construction Co. Ltd.  . . . . . . . . . . . . .Hamilton
Beaver Cook & Leitch (Ontario) Ltd.  . . . . . . . . . .Toronto
Beco Equipment Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Bectar Corporation  . . . . . . . . . . . . . . . . . . . . . . . . .Kanata
Beer Precast Concrete Ltd.  . . . . . . . . . . . . . . . . . .Scarborough
B & F Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Winnipeg
F.D. Begley & Associates Ltd.  . . . . . . . . . . . . . . . .Mississauga
F.D. Begley & Associates . . . . . . . . . . . . . . . . . . . .Toronto
E. Beland Masonry  . . . . . . . . . . . . . . . . . . . . . . . . .Cambridge
E. Beland Masonry  . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
Bellai Bros. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hull, Que.
Bellavista Construction & Masonry Ltd.  . . . . . . .Windsor
Bell-Gobb Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . .Guelph
Bell Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Cam Belluz Masonry . . . . . . . . . . . . . . . . . . . . . . . .Fort Frances
Belref  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Smithville

Appendix A 71

36472 OPC-Brick_Agree:31328 BACU-BrickAgree  11/18/13  4:44 PM  Pag



Benedetti’s Cement & Tile  . . . . . . . . . . . . . . . . . . .Sudbury
Bennett Pratt Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Weston
Bennett & Wright (Bycon Division)  . . . . . . . . . . .Kingston
Berghout Construction  . . . . . . . . . . . . . . . . . . . . . .Peterborough
R. Bernard Masonry Ltd. 
Bernel Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Weston
Bertoia Lathing Co. Ltd.  . . . . . . . . . . . . . . . . . . . . .Kingston
Bestco Construction Corp. . . . . . . . . . . . . . . . . . . .Hamilton 
Bestway Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Mississauga
Beverly Weatherstrip  . . . . . . . . . . . . . . . . . . . . . . .Waterdown
B.F.C. Construction Group Inc.  . . . . . . . . . . . . . . .Scarborough
B. & G. Masonry Co.  . . . . . . . . . . . . . . . . . . . . . . . .Guelph
B&H Plaster & Drywall . . . . . . . . . . . . . . . . . . . . . .Kingston
Joe Biason Constr. Ltd. . . . . . . . . . . . . . . . . . . . . . .Binbrook
Big H. Construction Inc.  . . . . . . . . . . . . . . . . . . . . .oronto
Bigelow-Liptak of Canada Ltd.  . . . . . . . . . . . . . . .Mississauga
Frank Bileti Masonry . . . . . . . . . . . . . . . . . . . . . . . .Leamington
Real Binette Const. Ltd.  . . . . . . . . . . . . . . . . . . . . .Cornwall
B & W Bingley Steel Works  . . . . . . . . . . . . . . . . .Ottawa
Bird Construction Co. Ltd.  . . . . . . . . . . . . . . . . . . .Etobicoke
Bird Construction Co. Ltd.  . . . . . . . . . . . . . . . . . . .Islington
Ken Blanchard Refractory Ltd.  . . . . . . . . . . . . . . .Fenwick
Blandford Insulation Ltd.  . . . . . . . . . . . . . . . . . . . .Mississauga
Alf Blerot  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Vermette
Blue Regions Forming & Masonry  . . . . . . . . . . . .Toronto
J. Bluemeke Masonry Ltd.  . . . . . . . . . . . . . . . . . . .St. Catharines
Blueskin Billy Air Barrier Specialist . . . . . . . . . . .Lindsay
B. M. Construction Kingston Ltd.  . . . . . . . . . . . . .Kingston
B. M. Inc. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Carnegie, PA
B & M Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Brantford
BMI/Cardinal  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Smithville
B.M.I Refractories Inc.  . . . . . . . . . . . . . . . . . . . . . .Smithville
BMR Construction Services  . . . . . . . . . . . . . . . . .Richmond Hill
B N Tile & Terrazzo  . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Boemer Anderson Construction Ltd.  . . . . . . . . . .Stratford
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Aurelein Boily Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . .Pointe Aux
Trembles, PQ

Bolton Stone Masonry Ltd.  . . . . . . . . . . . . . . . . . .Bolton
Bomben Const. . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Border Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Niagara Falls
Borgo Masonry Constr. Ltd. . . . . . . . . . . . . . . . . . .Barrie
G. O. Borgo Masonry  . . . . . . . . . . . . . . . . . . . . . . .Barrie
Robert Bortolotti Contractor  . . . . . . . . . . . . . . . . .Ottawa
R. Bouffard Masonry Contractor  . . . . . . . . . . . . .Sarnia
Bradford W. Wilson Masonry Inc.  . . . . . . . . . . . .Cobourg
Bradscot Construction Limited
Bradscot Limited
Bradscot Management Limited
Bradscot Western Limited and

Bradscot Northern Limited and
Bradscot (MCL) Ltd. . . . . . . . . . . . . . . . . . . . . . .Markham

Bradsil Limited
Bradsil (1967) Limited  . . . . . . . . . . . . . . . . . . . . . . .Rexdale
Bradsil (1980) Limited  . . . . . . . . . . . . . . . . . . . . . . .Rexdale
Bradsil Leaseholds Limited  . . . . . . . . . . . . . . . . . .Rexdale
Bradson Mercantile Inc.  . . . . . . . . . . . . . . . . . . . .Ottawa
Bradstone  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Markham
A. Braga Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Kingston
Braga & Pascoal Masonry Ltd. . . . . . . . . . . . . . . .Kingston
Brandis Cement Contractors . . . . . . . . . . . . . . . . .Windsor
Brant County Board of Education . . . . . . . . . . . . .Brantford
Peter Bratti Associates  . . . . . . . . . . . . . . . . . . . . .New York, NY
Brauns Nursery  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Brenton Const.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Mattawa
Brikon Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . . . .Milliken
Les Enterprises de Construction Brittany Inc.

C.O.B. Brittany Construction  . . . . . . . . . . . . . .Nepean
Ed Broders Construction Ltd.  . . . . . . . . . . . . . . . .Port Perry
Bronko Binsky (Operating as BVR Masonry)  . . .Sarnia
H. M. Brooks (Oshawa) Ltd. . . . . . . . . . . . . . . . . . .Oshawa
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Brown & Huston Ltd. . . . . . . . . . . . . . . . . . . . . . . . .Downsview
Robert James Brown Stone Works  . . . . . . . . . . .Ottawa
Brune Construction & Management Ltd.  . . . . . .Ottawa
Ed Brunet & Fils Ltee.  . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Brunswick Masonry Inc.  . . . . . . . . . . . . . . . . . . . .Hamilton
G. E. Buckingham Contracting Ltd. . . . . . . . . . . . .Mississauga
Building Service by Smith  . . . . . . . . . . . . . . . . . . .Kingston
L. Bulko Contracting Ltd.  . . . . . . . . . . . . . . . . . . . .Weston
Burnett Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Jame A. Burnett Masonry  . . . . . . . . . . . . . . . . . . .Fort Frances
J. H. Burnett Masonry  . . . . . . . . . . . . . . . . . . . . . .Fort Frances
P. Burns Contracting  . . . . . . . . . . . . . . . . . . . . . . . .Weston
M. A. Butt Construction Ltd.  . . . . . . . . . . . . . . . . .Markham
A. Buttazzoni & Son Inc.  . . . . . . . . . . . . . . . . . . . .Sudbury
Buzzelli Construction Ltd. . . . . . . . . . . . . . . . . . . . .Tecumseh
Byblok Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . .Nepean
Byers Construction Company Ltd.  . . . . . . . . . . . .Montreal, PQ
Cadco Contracting Ltd.  . . . . . . . . . . . . . . . . . . . . . .Toronto
Cadero Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Binbrook
Cadet Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Milliken
Cador Contracting Limited  . . . . . . . . . . . . . . . . . . .Richmond Hill
Callegari Construction Ltd.  . . . . . . . . . . . . . . . . . .Oldcastle
Calabria Cement Finishing  . . . . . . . . . . . . . . . . . . .Sudbury
Calorific Construction Ltd.  . . . . . . . . . . . . . . . . . . .Toronto
Cam Belluz Masonry Ltd.  . . . . . . . . . . . . . . . . . . . .Fort Frances
Cambrian Construction Ltd.  . . . . . . . . . . . . . . . . . .Ottawa
Cambrian Construction Ltd.  . . . . . . . . . . . . . . . . . .Montreal, PQ
Cambrian Construction & Masonry Co.

Division of 3855310 Ontario Inc.  . . . . . . . . . . .Sudbury
Eraldo Campagnolo Stone and Brick Work  . . . .Kitchener
T. Campbell Construction Ltd.  . . . . . . . . . . . . . . . .Brampton
Nicholas J. Campbell Ltd.  . . . . . . . . . . . . . . . . . . .Downsview
Campbell Masonry  . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Campbell-Yustin Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Downsview
Campeau Corporation . . . . . . . . . . . . . . . . . . . . . . .Downsview
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Campeau Corporation . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Canron Construction Services  . . . . . . . . . . . . . . .Milliken
Camston Toronto Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Toronto
Camsyl Insulation Inc.  . . . . . . . . . . . . . . . . . . . . . .Scarborough
Canadian Acoustics (Kingston) Ltd.  . . . . . . . . . . .Ottawa
Canadian Airseal Insulation Ltd. . . . . . . . . . . . . . .New Lowell
Canadian Asbestos Co.  . . . . . . . . . . . . . . . . . . . . .St. Laurent, PQ
Canadian Cutting & Coring (Toronto) Ltd.  . . . . . .Mississauga
Canadian Engineering & Contr. Co. Ltd.  . . . . . . .Hamilton
Canadian Johns Manville  . . . . . . . . . . . . . . . . . . .Brossard, PQ
Canadian Masonry Industries

Division of 455533 Ontario Ltd. . . . . . . . . . . . . .Weston
Canadian Refractories Constr.  . . . . . . . . . . . . . . .Rexdale
Canadian Refractories

Div. - Dresser Industries Limited . . . . . . . . . . .Burlington
Canadian Refractories Ltd.

Eastern Division, Ontario Region . . . . . . . . . . .Hamilton
Canadian Stebbings Engineering &

Manufacturing Company Limited  . . . . . . . . . .Montreal, PQ
Canadian Technical Restoration 

(Ontario) Inc.         
Canadian Tile and Masonry . . . . . . . . . . . . . . . . . .Markham
Canden Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Caledon E
Cane Bricklayers  . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Can-Tech . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Brampton
Canvar Construction (1991) Inc.  . . . . . . . . . . . . . .Gloucester
E. G. M. Cape & Company Ltd.  . . . . . . . . . . . . . . .Don Mills
E. G. M. Cape & Company Ltd.  . . . . . . . . . . . . . . .Montreal, PQ
Capital Tile & Flooring Ltd.  . . . . . . . . . . . . . . . . . . .Ottawa
Capo Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Leamington
Frank Cardarelli  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Cardinal Refractories Inc.  . . . . . . . . . . . . . . . . . . .Burlington
Caredin Construction Ltd.  . . . . . . . . . . . . . . . . . . .Oshawa
Carmen Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Oakville
Paul Carruthers Construction Ltd.  . . . . . . . . . . . .Markham
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A. A. Carter Contracting Ltd.  . . . . . . . . . . . . . . . . .Scarborough
Caruana Const.  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
P. Caruso General Contractor  . . . . . . . . . . . . . . . .Thunder Bay
C.A.R.V. Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . . .London
Casey Hewson Construction Ltd.  . . . . . . . . . . . . .Willowdale
O. Casagrande Construction Ltd.  . . . . . . . . . . . . .Windsor
Cassino Concrete Floors  . . . . . . . . . . . . . . . . . . . .Welland
Catalytic Constr. . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Bruno Cattai  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
C & B Silo Co.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Charlotte ,MICH
C & C Construction  . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
C.C.C. Construction  . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
C. Cor Masonry Ltd. . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
C & D Plastering  . . . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
C.D.M. Construction  . . . . . . . . . . . . . . . . . . . . . . . .London
C. E. Canada  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Cecchini Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Thorold
Cedar Creek Masonry . . . . . . . . . . . . . . . . . . . . . . .Oshawa
Cee Crowe Const.  . . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
Celtic Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Cementation Company (Canada) Ltd.  . . . . . . . . .Brampton
Centa Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Bolton
Centennial Construction Corp.  . . . . . . . . . . . . . . .Windsor
Centennial Masonry  . . . . . . . . . . . . . . . . . . . . . . . .Brantford
Centis Tile  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Central Construction  . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Central District Council of Bricklayers  . . . . . . . .Kitchener
Central Terrazzo & Tile of Sudbury Ltd.  . . . . . . . .Sudbury
Centre Construction  . . . . . . . . . . . . . . . . . . . . . . . .Bowmanville
Centre Leasehold Improvements Limited  . . . . . .Toronto
Centro Masonry - 628983 Ontario Ltd.  . . . . . . . . .Woodbridge
Ceolin Brothers Masonry . . . . . . . . . . . . . . . . . . . .Windsor
Certek Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Milton
Certified Masons  . . . . . . . . . . . . . . . . . . . . . . . . . . .Oshawa
CG Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Fasset, PQ
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C. & G. Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Dean Chandler Insulating Ltd. . . . . . . . . . . . . . . . .Scarborough
Ray Chassie Construction Ltd.  . . . . . . . . . . . . . . .Windsor
Chatham Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Chatham
Chem-Thane Engineering Ltd. . . . . . . . . . . . . . . . .Concord
Chepynoha Masonry & Bldg. Restoration  . . . . .Toronto
Chrisma Construction  . . . . . . . . . . . . . . . . . . . . . . .Ajax
Cigas Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Bowmanville
Cinate Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Windsor
Cine Construction  . . . . . . . . . . . . . . . . . . . . . . . . . .Stoney Creek
ClR Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
City Block  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .London
City Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Willowdale
City Custom Masonry  . . . . . . . . . . . . . . . . . . . . . . .Windsor
City of Etobicoke  . . . . . . . . . . . . . . . . . . . . . . . . . . .Etobicoke
City of Kitchener  . . . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
City Tile & Terrazzo Ltd.  . . . . . . . . . . . . . . . . . . . . .Montreal
City of Toronto  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
City View Flooring  . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
C & J Refractories & Maintenance Ltd.  . . . . . . .Hanmer
Clan Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Willowdale
Adam Clark Co. Ltd. . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
W. Clarkson Masonry  . . . . . . . . . . . . . . . . . . . . . . .Greenville
Classic Masonry Contracting Ltd.  . . . . . . . . . . . .London
Classic Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . . .Guelph
Clayburn Refractories Ltd.  . . . . . . . . . . . . . . . . . . .Abbottsford, BC
Clayman Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Toronto
Clea Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Ken Clement Masonry Cont.  . . . . . . . . . . . . . . . . .Simcoe
Clifford Panel Systems Ltd.  . . . . . . . . . . . . . . . . . .Toronto
Clifford Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Clifford Restoration Limited  . . . . . . . . . . . . . . . . . .Scarborough
Cloke Construction Co. Ltd.  . . . . . . . . . . . . . . . . . .Scarborough
Cluett Restorations  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
CMC Carrier Mausoleum Construction Inc  . . . .Dorval, PQ
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C & M Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
CNR Masonry (1127881 Ont. Ltd.)  . . . . . . . . . . . . .Markham
J. D. Coad Constr. Co. Ltd.  . . . . . . . . . . . . . . . . . . .Trenton
C.O.B. Fortrix Management Ltd.  . . . . . . . . . . . . . .Kitchener
C.O.B. Bert Gorgi Masonry  . . . . . . . . . . . . . . . . . .Guelph
C.O.B. M.T.M. Masonry Ltd.  . . . . . . . . . . . . . . . . . .Kitchener
Arthur Coelho & Sons Masonry  . . . . . . . . . . . . . .Gatineau
Colautti Bros. Marble & Tile Co.  . . . . . . . . . . . . . .Windsor
Len Cole Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Gordon R. Coles Construction Ltd.  . . . . . . . . . . . .Sarnia
Colaritti Brothers  . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Collavino Bros. Const. Co. Ltd.  . . . . . . . . . . . . . . .Windsor
Collavino Incorporated  . . . . . . . . . . . . . . . . . . . . . .Windsor
Colomba Bros. Masonry Ltd.  . . . . . . . . . . . . . . . . .Windsor
Colt Construction Co. Ltd. . . . . . . . . . . . . . . . . . . . .Windsor
D. Colucci  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Combustion Engineering-Superheater Ltd. . . . . .Ottawa
Comin Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Oliver Comisso & Son Ltd.  . . . . . . . . . . . . . . . . . . .Sudbury
Commerce Masonry, Forming Ltd.  . . . . . . . . . . . .Bolton
Commonwealth Construction Company  . . . . . . .Calgary, AB
Como Construction (Windsor) Ltd.  . . . . . . . . . . . .Windsor
Comstock International Ltd. . . . . . . . . . . . . . . . . . .Toronto
Concordia Construction Inc.  . . . . . . . . . . . . . . . . .Toronto
Concordian Developments Limited  . . . . . . . . . . .Concord
Con Eng. Contr. 1972 Ltd.  . . . . . . . . . . . . . . . . . . . .London
Connolly Contrs. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Downsview
Conolly Marble . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Downsview
Mike Conolly Masonry  . . . . . . . . . . . . . . . . . . . . . .Cambridge
Consolidated Concrete Structures Ltd.  . . . . . . . .Bolton
Consolidated Maintenance Service . . . . . . . . . . .Toronto
Construction Lariviere Limitee  . . . . . . . . . . . . . . .Ottawa
Constructions Thermique Europeenes (CTE)  . . .Smithville
Conte Construction Co. . . . . . . . . . . . . . . . . . . . . . .Windsor
Conte Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
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Con-Tact Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Oldcastle
Con Tev Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Continental Carpet & Tile Co.  . . . . . . . . . . . . . . . .Etobicoke
Continental Concrete  . . . . . . . . . . . . . . . . . . . . . . .Downsview
Contra Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Peterborough
Cookney/McQyat Consultants . . . . . . . . . . . . . . . .Hamilton
Cooper Construction Co. (Eastern) Ltd.  . . . . . . . .Hamilton
Cooper Refractories Inc.  . . . . . . . . . . . . . . . . . . . .Crystal Beach
Copetti Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Winnipeg
R. Corazza Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Corfab Co. of Canada Ltd.  . . . . . . . . . . . . . . . . . . .Sudbury
Corfab Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Gema Masonry Inc. . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Sudbury Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Ed Cornish Masonry Contractor  . . . . . . . . . . . . . .Glanworth
Cornwall and District Contracting Ltd.  . . . . . . . .Ottawa
Cornwall Public Library  . . . . . . . . . . . . . . . . . . . . .Cornwall
A. Corsi Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Corunna Fabricating Services Ltd.  . . . . . . . . . . . .Corunna
Cos-Bar Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Cosmic Drywall  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Bath
Cote Construction  . . . . . . . . . . . . . . . . . . . . . . . . . .Mississauga
M.Cote & Son Masonry Contr.  . . . . . . . . . . . . . . .Cornwall
D. Coucci . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Greg Cox Masonry  . . . . . . . . . . . . . . . . . . . . . . . . .Downsview
CPM Construction  . . . . . . . . . . . . . . . . . . . . . . . . . .London
Countryside Masonry Ltd.  . . . . . . . . . . . . . . . . . . .Chatham
J. Couture Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Cornwall
Craft Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Bramalea
C & R Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
D.R. Crawford Construction Ltd.  . . . . . . . . . . . . . .Brampton
Cresswell Associates Ltd.  . . . . . . . . . . . . . . . . . . .Belleville
Crinklaw Weatherstrip Services Ltd.  . . . . . . . . . .Lambeth
Crittall Construction Ltd. . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Frank Crosato Masonry  . . . . . . . . . . . . . . . . . . . . .Sault Ste. Marie
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Crown Construction  . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Cruz Construction Group Inc.  . . . . . . . . . . . . . . . .Toronto
Cruz Construction & Renovations Inc. . . . . . . . . .Toronto
Cserni Construction  . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
CST Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .St. Clements
Cullmar Construction Co. Ltd.  . . . . . . . . . . . . . . . .Terrace Bay
Culp Brothers Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Waterloo
C. W. Cunningham Lath & Plaster  . . . . . . . . . . . .Peterborough
Cupido Construction (1989) Ltd.  . . . . . . . . . . . . . .Kingston
Curran & Herridge Construction Co. Ltd.  . . . . . .Sarnia
Custodis Canadian Chimney  . . . . . . . . . . . . . . . . .Toronto
Custodis Chimney Company Research-

Cottrel1(Canada) Ltd. . . . . . . . . . . . . . . . . . . . . .Toronto
Manuel Da Chuna Masonry Contractors  . . . . . .Sarnia
C.W.C. Construction Co.  . . . . . . . . . . . . . . . . . . . . .Mississauga
D’Agostino Bros.  . . . . . . . . . . . . . . . . . . . . . . . . . . .St. Catharines
D’Arcy McGee General Contractor Ltd.  . . . . . . .Kitchener
Daigle Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Chelmsford
Dale Plastering Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Whitby
Dales Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Kingston
Orazio D’Aliasi  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Chatham
Mario Dalla Bona Construction  . . . . . . . . . . . . . .Windsor
H. Dalla Bona Construction 0/A 470698  . . . . . . . .Windsor
Edward Dalton Const. Ltd.  . . . . . . . . . . . . . . . . . . .Scarborough
Dalton Engineering & Contrs. Co. Ltd.  . . . . . . . . .Toronto
P. J. Daly Contracting Ltd.  . . . . . . . . . . . . . . . . . . .Hannon
Da Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Damore Construction (956361) Ontario  . . . . . . . .Kingston
Dane Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Domenic D’Amore  . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
D’Angelo Bros. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Daniel International Canada Ltd.  . . . . . . . . . . . . .Kingston
Dantam Investments Ltd.  . . . . . . . . . . . . . . . . . . . .Weston
Darling Carpet Installations . . . . . . . . . . . . . . . . . .Brantford
Da-Ter Excavating Ltd.  . . . . . . . . . . . . . . . . . . . . . .London
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Robert Daviault Masonry  . . . . . . . . . . . . . . . . . . . .Brantford
Davy-Asmore Canada Ltd.  . . . . . . . . . . . . . . . . . . .Sault Ste. Marie
Daybue Contracting Ltd. . . . . . . . . . . . . . . . . . . . . .Toronto
D.C. Builders Supplies  . . . . . . . . . . . . . . . . . . . . . .Ottawa
D.C.L. Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Brampton
D & D Masonry (Brantford Ltd.)  . . . . . . . . . . . . . .Brantford 
D & D Masonry Co. Ltd.  . . . . . . . . . . . . . . . . . . . . .Sudbury
D & D Masonry Contractors  . . . . . . . . . . . . . . . . .Windsor
D & D Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
Debka Construction  . . . . . . . . . . . . . . . . . . . . . . . .Metcalfe
Joseph DeCaria Construction Limited  . . . . . . . . .Weston
D-4 Enterprises  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Defran Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hull, PQ
Defrancesco Stonework & Masonry Ltd.  . . . . . .Toronto 
Ivan Deifacious Ontario Ltd.  . . . . . . . . . . . . . . . . .St. Catharines
D.J. Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Kingston
Dejayco Masonry Ltd. . . . . . . . . . . . . . . . . . . . . . . .Kitchener
Delfino Masonry Ltd. . . . . . . . . . . . . . . . . . . . . . . . .Etobicoke
Delgado's Bricklayers Ltd. . . . . . . . . . . . . . . . . . . .Toronto
Delmond Construction  . . . . . . . . . . . . . . . . . . . . . .Bolton
Delmond Construction Co. Ltd.  . . . . . . . . . . . . . . .Bolton
Delso of Ontario . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Delta Construction (Windsor) Ltd.  . . . . . . . . . . . .Windsor
DeLuca & Mascarin Masonry Contrs. Ltd.  . . . . .Toronto
DeMarinis (DMA) Inc. . . . . . . . . . . . . . . . . . . . . . . .Nepean
Demik Constr. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Den-Lee Developments Ltd.  . . . . . . . . . . . . . . . . .Toronto
Denis Reno Masonry Ltd. . . . . . . . . . . . . . . . . . . . .Sudbury
Dependable Masonry Ltd.  . . . . . . . . . . . . . . . . . . .London
L. Derry Masonry Construction . . . . . . . . . . . . . . .Sault Ste. Marie
Deuces Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Corunna
Deuces Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Devinco Industrial Management  . . . . . . . . . . . . .Willowdale
Devon Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Weston
Devozza Construction Co.  . . . . . . . . . . . . . . . . . . .Windsor
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Dewar Insulation Inc.  . . . . . . . . . . . . . . . . . . . . . . .Markham
Dewmat Developments Inc.  . . . . . . . . . . . . . . . . .Milliken
Demario Penge Construction Co. Ltd.  . . . . . . . . .Weston
Abe Dick Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .St. Catharines
Dickie Const. Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Toronto
Di Cocco Contractors Ltd.  . . . . . . . . . . . . . . . . . . .Sarnia
Dicro Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Sault Ste. Marie
Didier  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Burlington
Dieter Move Masonry Ltd.  . . . . . . . . . . . . . . . . . . .Sarnia
Difcon Const. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Dimario Penge Construction Co. Ltd.  . . . . . . . . . .Emeryville
Di Mario/Miele Construction . . . . . . . . . . . . . . . . .Emeryville
Dinapoli Const. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Cornwall
Dineen Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Rexdale
Division Construction Ltd.  . . . . . . . . . . . . . . . . . . .Weston
Division Seven Insulation Ltd.  . . . . . . . . . . . . . . . .Gormle
Dixin Construction Limited
I Diylonic Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . .St. Catharines
D J Masonry Contractors . . . . . . . . . . . . . . . . . . . .Kitchener
D. J. Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Kenora
D.M. Masonry Contractor Inc.  . . . . . . . . . . . . . . .Stoney Creek
D M A Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
D.M.S. Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Downsview
DoAll Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Doering-Jan Masonry Ltd  . . . . . . . . . . . . . . . . . . .Waterloo
Eric Doering & Sons Ltd.  . . . . . . . . . . . . . . . . . . . .Waterloo
Dolsam Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Dolval Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Dom-Gil Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Domenic Masonry Contrs. Ltd.  . . . . . . . . . . . . . . .Welland
Domenico Ranieri Heritage  . . . . . . . . . . . . . . . . . .Hull
Dominion Bridge Co. Ltd.  . . . . . . . . . . . . . . . . . . . .Toronto
Dominion Construction Masonry  . . . . . . . . . . . . .London
Dominion Maintenance Ltd.  . . . . . . . . . . . . . . . . .Sarnia
Dominion Masonry & Stone Contractors Ltd.  . .Downsview
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D. Domizzo Construction Ltd. . . . . . . . . . . . . . . . . .Toronto
Donn-Hope Construction Ltd.  . . . . . . . . . . . . . . . .Thorold
Louis Donolo Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Montreal, Que.
Doran Const. (1968) Ltd.  . . . . . . . . . . . . . . . . . . . . .Ottawa
Dovetail Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Doyle Hinton Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Dozzi Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Drako Drywall Const. Ltd. . . . . . . . . . . . . . . . . . . . .Scarborough
Dravo Constr. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Pittsburgh, PA
Droge Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Oakville
Dryden Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . . .Dryden
Dryek Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Willowdale
Dublin Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Nepean
Ducan Ceilings & Wall Systems

of Oshawa Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Oshawa/
Kitchener

Dundee Contractors  . . . . . . . . . . . . . . . . . . . . . . . .Nepean
Dunker Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Kitchener
Dur-Fran Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Guelph
Durfran Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Guelph
Durie Mosaic & Marble Ltd.  . . . . . . . . . . . . . . . . .Ottawa
Duron Ontario . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Durwes Contracting Ltd.  . . . . . . . . . . . . . . . . . . . .Ottawa
D.V.B. Enterprises  . . . . . . . . . . . . . . . . . . . . . . . . . .Weston 
Dyker Construction Co. Ltd.  . . . . . . . . . . . . . . . . . .Weston
Dwellcan Development Inc.  . . . . . . . . . . . . . . . . .Hamilton
Eade Construction  . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Eagle Crest Stonemasons  . . . . . . . . . . . . . . . . . . .Oshawa
Eagle Developments  . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
East Coast Masonry Ltd.  . . . . . . . . . . . . . . . . . . . .Saint John 
Eastern Canada Contractors Ltd.  . . . . . . . . . . . . .Sturgeon Falls
Eastern Construction Co. Ltd.  . . . . . . . . . . . . . . . .Windsor
Eastern Construction Company Limited  . . . . . . .Toronto
Eastern Plastering Ltd.  . . . . . . . . . . . . . . . . . . . . . .Ottawa
Eastwood Const. Co. Ltd.  . . . . . . . . . . . . . . . . . . . .Peterborough
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Economy Masonry  . . . . . . . . . . . . . . . . . . . . . . . . .Fort Erie
E & D Masonry Contractors  . . . . . . . . . . . . . . . . .Niagara Falls
El-Chem Constr. Co. Ltd.  . . . . . . . . . . . . . . . . . . . . .Burlington
W. H. Ellinger Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Pickering
Ellis-Don Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .London
Ellis-Don Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Willowdale
Elmara Const. Co. Ltd. . . . . . . . . . . . . . . . . . . . . . . .Windsor
Elrose Construction . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
E.M.C. Contracting Ltd.

Div./1097748 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Bolton
E & M Precast  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Rexdale
Emmons & Mitchell Const. Ltd.  . . . . . . . . . . . . . . .Kingston
Empire Marble & Tile Ltd.  . . . . . . . . . . . . . . . . . . .Edmonton,

Alberta
Empire Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Engineered Refractories of Canada . . . . . . . . . . .Sault Ste. Marie
John Entwistle Const. Ltd.  . . . . . . . . . . . . . . . . . . .Cornwall
Environmental Technical Services  . . . . . . . . . . . .Hamilton
Enzo & Mark Construction Ltd.  . . . . . . . . . . . . . . .Windsor
Eraldo Campagnola Stone and Brick Work  . . . .Guelph
E.P. Instrumentation Inc. . . . . . . . . . . . . . . . . . . . . .Stoney Creek 
R. Eterden Masonry  . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
E. R. Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
E.R.S.C.O. Canada  . . . . . . . . . . . . . . . . . . . . . . . . . .Sault Ste. Marie
E & S Mechanical Ltd.  . . . . . . . . . . . . . . . . . . . . . .Hamilton
E.T.S. Mechanical Ltd.  . . . . . . . . . . . . . . . . . . . . . .Hamilton
E.T.S. Industrial  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Etherden Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Hamilton
Eton Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Mississauga
Eton Construction (Canada) Inc. . . . . . . . . . . . . . .Nepean
Evans-Kennedy Const. Ltd.  . . . . . . . . . . . . . . . . . .London
Eveready Contractors  . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Everlast Terrazzo & Tile  . . . . . . . . . . . . . . . . . . . . .Mississauga
Ewa Construction Ltd. . . . . . . . . . . . . . . . . . . . . . . .Oshawa
EZ Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Rexdale
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Fabbri Tile Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Faehrmann Construction  . . . . . . . . . . . . . . . . . . . .Toronto
Fahameyer Masonry Ltd.  . . . . . . . . . . . . . . . . . . . .Burlington
Fahuki Construction Incorporated  . . . . . . . . . . . .Toronto
Fahuki Group  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Fairbine Construction Co. Ltd.  . . . . . . . . . . . . . . . .Sault Ste. Marie
Fairwin Construction Company . . . . . . . . . . . . . . .Maple
Falls Masonry Contractors  . . . . . . . . . . . . . . . . . .Niagara Falls
Fanad Enterprises Ltd.  . . . . . . . . . . . . . . . . . . . . . .Kitchener
Tony Fantin Masonry . . . . . . . . . . . . . . . . . . . . . . . .Weston
Albert Faoro Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
David Farn Construction Ltd.  . . . . . . . . . . . . . . . . .Toronto
Enrico Faroldi Masonry Const.  . . . . . . . . . . . . . . .Kingston
Farr Acidproofing Refractories

(Ontario) Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Mississauga
Fasan & Son Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Oldcastle
Fassel Construction Co. Ltd.  . . . . . . . . . . . . . . . . .Scarborough
F.D.V. Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Porcupine
Federal Masonry Contractors Ltd.  . . . . . . . . . . . .Ottawa
Fedorchuk Masonry Ltd.  . . . . . . . . . . . . . . . . . . . .Dryden
W.E. Fee Reg’d  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Manotick
Felder Construction . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Ivan Feletto Masonry Ltd.  . . . . . . . . . . . . . . . . . . .Thunder Bay 
Aldo Felice Masonry . . . . . . . . . . . . . . . . . . . . . . . .Aylmer, PQ
Fern-Co Construction  . . . . . . . . . . . . . . . . . . . . . . .Guelph
Vince Ferro Construction Co.  . . . . . . . . . . . . . . . .Windsor
Fervi Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
F & G Masonry Company  . . . . . . . . . . . . . . . . . . . .Windsor
F. & L. Construction  . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
John Figas Contractors  . . . . . . . . . . . . . . . . . . . . .Sarnia
Filiatreault Masonry  . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Filipowich Masonry Contractors Ltd. . . . . . . . . . .Toronto
Filipuzzi Construction Ltd.  . . . . . . . . . . . . . . . . . . .Downsview
Findlay-Jones Insulation Co. Ltd.  . . . . . . . . . . . . .Rexdale
Findlay Refractories  . . . . . . . . . . . . . . . . . . . . . . . .Smithville
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First Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Fitzpatrick Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . .Glenburnie
J. G. Fitzpatrick Construction  . . . . . . . . . . . . . . . .Bath
F.J. Construction  . . . . . . . . . . . . . . . . . . . . . . . . . . .Mississauga
Nick Flaminio  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Oshawa
Floral Masonry Limited . . . . . . . . . . . . . . . . . . . . . .Toronto
Florano Construction Limited  . . . . . . . . . . . . . . . .Concord
W. F. Flynn Plastering  . . . . . . . . . . . . . . . . . . . . . . .Ottawa
F & M Masonry Construction  . . . . . . . . . . . . . . . .Windsor
Foley Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Kingston
Folino Cement & Tile  . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Fora Construction  . . . . . . . . . . . . . . . . . . . . . . . . . .Weston
Wm. Ford Constr. Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Forest Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
N. Forieri Masonry  . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Peter Fortier  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Stittsville
Fosbel Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ohio
Foster Wheeler  . . . . . . . . . . . . . . . . . . . . . . . . . . . .St. Cahtarines
The Foundation Company of Canada Ltd.  . . . . . .Toronto
Foundex Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .St. Catharines
E. S. Fox Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Welland
Fox Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Barrie
E/E Fradema Masonry  . . . . . . . . . . . . . . . . . . . . . .Gloucester
J. H. France  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Smithville
Francis Engineering Ltd. . . . . . . . . . . . . . . . . . . . . .Brockville
Franco Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Sault Ste. Marie
Frank’s Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Fraser-Brace Engineering Ltd.  . . . . . . . . . . . . . . .Kingston
Frederick Frank Construction  . . . . . . . . . . . . . . . .West Hill
Freelance Brick & Stonemason  . . . . . . . . . . . . . .Bolton
Freelance Masonry  . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Frid Construction Co. Ltd. . . . . . . . . . . . . . . . . . . . .Hamilton
Friendship Const. Co. Ltd. . . . . . . . . . . . . . . . . . . . .Kingston
Frigon & Son . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Wilf Fritz & Son Co. Ltd.  . . . . . . . . . . . . . . . . . . . . .Port Colborne
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Frontier Contractors  . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
F.S.R. Construction Ltd. . . . . . . . . . . . . . . . . . . . . . .Toronto
FTK Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Cambridge
Zoltan Fuisz Masonry Contrs.  . . . . . . . . . . . . . . . .Pembroke
Furnace Installations Co.  . . . . . . . . . . . . . . . . . . . .Mississauga
Furnco  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Smithville
Furnco Construction  . . . . . . . . . . . . . . . . . . . . . . . .Buffalo, NY
Furnco Construction  . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Furnco Construction  . . . . . . . . . . . . . . . . . . . . . . . .Stoney Creek
S. Furtner Masonry Construction Co. Ltd. . . . . . .Ottawa
Fuss Constr. Ltd. . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
F & V Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Woodbridge
GA Masonry Limited  . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
G.A.D. Refractories  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Gaetan Cadotte  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Papineauville
V. Gaidulis Masonry Contractor  . . . . . . . . . . . . . .Scarborough
W. G. Gallagher Construction Ltd.  . . . . . . . . . . . .Downsview
Benny Gallinger  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Cornwall
G. N. Masonry Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . .Sudbury
Dante Gasparotto Ltd. . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Gaudreault Plastering Ltd.  . . . . . . . . . . . . . . . . . . .Noranda, PQ
P. Gaulet Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Arva
Harry Paul Gauss Const.  . . . . . . . . . . . . . . . . . . . .Mossley
Gauvin Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Dryden
Gay Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Oshawa
GB Environmental  . . . . . . . . . . . . . . . . . . . . . . . . . .Thorold
G & B Plastering Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Belleville
G. C. Construction  . . . . . . . . . . . . . . . . . . . . . . . . . .Long Sault
GC & Sons . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
G. & C. Construction  . . . . . . . . . . . . . . . . . . . . . . . .Mississauga
G & C Contractors  . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
G & F Masonry Contractor Ltd.  . . . . . . . . . . . . . . .Brampton
G & G Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Gem Campbell Terrazzo & Tile Inc.  . . . . . . . . . . .Rexdale
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George & Asmussen Ltd.  . . . . . . . . . . . . . . . . . . . .Kitchener/
Ottawa

Eugene Bernard George  . . . . . . . . . . . . . . . . . . . .Kitchner
Joseph James George  . . . . . . . . . . . . . . . . . . . . . .Kitchener
Patrick Michael George  . . . . . . . . . . . . . . . . . . . . .Kitchener
William John George  . . . . . . . . . . . . . . . . . . . . . . .Kitchener
Geos Construction Company . . . . . . . . . . . . . . . . .Toronto
Gerolami Masonry . . . . . . . . . . . . . . . . . . . . . . . . . .North Bay
Gerolami Masonry Limited . . . . . . . . . . . . . . . . . . .North Bay
GI & Sons Masonry . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Sammy Giamberardino Masonry Ltd.  . . . . . . . . .Ottawa
Gibraltor Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . .Etobicoke
K. Gilbert Constr. Co. Ltd.  . . . . . . . . . . . . . . . . . . . .Sarnia
M. Gilchrist General Cont. Ltd.  . . . . . . . . . . . . . . .Ottawa
Gillanders Const. Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Toronto
Giron Contractors  . . . . . . . . . . . . . . . . . . . . . . . . . .Concord
Roger Givogue Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Cornwall
Glass Construction Inc.  . . . . . . . . . . . . . . . . . . . . .Knox, PA
Glasrock Products of Canada Ltd.  . . . . . . . . . . . .Hamilton
Glendell Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Thorold
Global Masonry Construction Ltd.  . . . . . . . . . . . .London
Globe Masonry Limited  . . . . . . . . . . . . . . . . . . . . .Toronto
Glomar Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Downsview
G.M. Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Chelmsford
GN Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Timmins
John Goba Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Rexdale
Frank Goddyn Masonry  . . . . . . . . . . . . . . . . . . . . .Sarnia
Mark Goddyn  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
G & L Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
G.M.D.C. Contracting Inc.  . . . . . . . . . . . . . . . . . . .Windsor
Golden Triangle Cement Work  . . . . . . . . . . . . . . .L. Orignal
Golden Triangle Masonry Inc. . . . . . . . . . . . . . . . .Kitchener
Goodknight Masonry Ltd.  . . . . . . . . . . . . . . . . . . . .Toronto
A. Gorgi Masonry (1976) Ltd.  . . . . . . . . . . . . . . . . .Guelph
Gormley Construction Ltd.  . . . . . . . . . . . . . . . . . . .Brampton
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O. Gosling Const. Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Windsor
Gothic Store Fixtures Ltd. . . . . . . . . . . . . . . . . . . . .Mississauga
Gough Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Sault Ste. Marie
Goulding Bros. Construction Ltd.  . . . . . . . . . . . . .Oshawa
G & R Masonry Contractor  . . . . . . . . . . . . . . . . . .Chatham
J. H. Gabrowski Masonry Ltd.  . . . . . . . . . . . . . . . .Embrun
G R Stein  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Smithville
Graham & Siebett Co. Ltd.  . . . . . . . . . . . . . . . . . . .Toronto
Granada Construction & Masonry

(Windsor) Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Grand Construction and Masonry

(Windsor) Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Grand Valley Flooring Co. . . . . . . . . . . . . . . . . . . . .Kitchener
Granico  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Etobicoke
Granite Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Winnipeg, MB
Granolite Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Concord
Alf Grassing & Son Ltd.  . . . . . . . . . . . . . . . . . . . . .Kitchener
Graziano Bros. Masonry Ltd. . . . . . . . . . . . . . . . . .Toronto
Great Lakes Fabricating  . . . . . . . . . . . . . . . . . . . . .Toronto
Great Lakes Painting Contractors Limited  . . . . .St. Catharines
Greco Construction Co.  . . . . . . . . . . . . . . . . . . . . .Rexdale
Jack Greedy Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Woodbridge
A. P. Green Refractories . . . . . . . . . . . . . . . . . . . . .Winnipeg, MB
A. P. Green Refractories (Canada) Ltd.  . . . . . . . .Winnipeg, MB
A. P. Green  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Weston
Greenway Contracting

(Division of 1013921 Ont. Ltd.)  . . . . . . . . . . . . . .Thunder Bay
Greer Blandford Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Gremek Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Grossi Bros. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .St. Catharines
Grossi Tile & Building  . . . . . . . . . . . . . . . . . . . . . . .St. Catharines
Richard Grosso Masonry  . . . . . . . . . . . . . . . . . . . .Toronto
GSC Contracting Inc.  . . . . . . . . . . . . . . . . . . . . . . .Millgrove
Gtr. Barrie Chamber of Commerce . . . . . . . . . . . .Barrie
Gunson Refractory Installations Ltd.  . . . . . . . . . .Burlington
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Gunson Refractory Installations Ltd.  . . . . . . . . . .Cambridge
M. J. Guthrie Const. Ltd. . . . . . . . . . . . . . . . . . . . . .West Hill
F. Guy Masonry Contractors Ltd.  . . . . . . . . . . . . .Sault Ste. Marie
Haelzle Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Barrie
Hagblom Const. 1984 Ltd.  . . . . . . . . . . . . . . . . . . . .Thunder Bay
T. Haid Masonry & Construction Ltd.  . . . . . . . . . .Scarborough
A. V. Hallam Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Thornhill
Hallam Plastering Ltd. . . . . . . . . . . . . . . . . . . . . . . .Weston
W. Hamel Masonry  . . . . . . . . . . . . . . . . . . . . . . . . .Barrie
Jack Hamilton Construction Ltd. . . . . . . . . . . . . . .Don Mills
Hamilton Psychiatric Hospital  . . . . . . . . . . . . . . . .Hamilton
Francis Hankin & Co. Lad.  . . . . . . . . . . . . . . . . . . .Montreal, PQ
Hans & Gunther Limited  . . . . . . . . . . . . . . . . . . . . .Elginburg/

Kingston
Hans & Michael Masonry  . . . . . . . . . . . . . . . . . . .Kingston
Gus Hansen  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Smith Falls
KRK Hansen Masonry Ltd.  . . . . . . . . . . . . . . . . . . .Edmonton
Hanz & Gunther Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Glenburnie
Haramac Const. Co. Ltd. . . . . . . . . . . . . . . . . . . . . .St. Thomas/

London
Harbridge & Cross Ltd.  . . . . . . . . . . . . . . . . . . . . . .Weston
Harper Masonry Inc. . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
Horst Hardtke Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Manotick
J. H. Harkness Const. Ltd.  . . . . . . . . . . . . . . . . . . .Kingston
Harrison Martyn Const. Co. Ltd.  . . . . . . . . . . . . . .London
Harrison Rock & Tunnel Co. Ltd.  . . . . . . . . . . . . . .Toronto
Harrop Ceramic Service Co.  . . . . . . . . . . . . . . . . .Columbus, OH
Wm. Hartley Construction Ltd.  . . . . . . . . . . . . . . .Markham
Harvard Construction Inc.  . . . . . . . . . . . . . . . . . . .Hamilton
Harwood Construction Ltd.  . . . . . . . . . . . . . . . . . .Oshawa
John Hayman & Sons Co. Ltd. . . . . . . . . . . . . . . . .London
H & C Construction  . . . . . . . . . . . . . . . . . . . . . . . . .Long Sault
Dane Hecimovic  . . . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Heffernan Floor & Wall . . . . . . . . . . . . . . . . . . . . . .Toronto
Karl Heidt Masonry Contractors . . . . . . . . . . . . . .Hamilton
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Helm Lathing Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
Herbert’s Maosnry . . . . . . . . . . . . . . . . . . . . . . . . . .Dryden
Heritage Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Heritage Renovations and Design Ltd.  . . . . . . . .Toronto
Heritage Tiling Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Concord
Herman Kappert Masonry  . . . . . . . . . . . . . . . . . . .Acton
Hersco Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Markham
Heymann & Schmidt Masonry  . . . . . . . . . . . . . . .Winnipeg, MB
Heymanns’ Construction Ltd.  . . . . . . . . . . . . . . . .Winnipeg 
Arthur Hibbert Cut Stone Ltd.  . . . . . . . . . . . . . . . .Kettleby/Toronto
Dr. Hillers Peppermint Canada Limited  . . . . . . . .Niagara Falls
Hugo Hintz Construction Ltd. . . . . . . . . . . . . . . . . .Kitchener
Hi Wall Masonry Construction Ltd.  . . . . . . . . . . .London
H & K Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Port Perry
H & K Masonry Contracting  . . . . . . . . . . . . . . . . .Oshawa
H.N.R. Industrial Contracting Ltd.  . . . . . . . . . . . . .Blind River
H & R Contracting  . . . . . . . . . . . . . . . . . . . . . . . . . .Prescott
Erwin Hoerdt Masonry  . . . . . . . . . . . . . . . . . . . . . .Guelph
Hogan Bros. Construction Co. Ltd.  . . . . . . . . . . . .Toronto
Hogan Restoration Ltd.  . . . . . . . . . . . . . . . . . . . . . .Toronto
Holiday Construction Co. Ltd.  . . . . . . . . . . . . . . . .Scarborough
Holibru Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Holcroft & Co. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .London
J. Hollick Masonry Ltd. . . . . . . . . . . . . . . . . . . . . . .Hamilton
Hoogovens Refractory Services Inc.  . . . . . . . . . .Sault Ste. Marie
Hoogsteen Bros. Masonry . . . . . . . . . . . . . . . . . . .Thunder Bay
Jas. F. Hope Construction Ltd. . . . . . . . . . . . . . . . .Thorold
Hope-Loch Construction Ltd. . . . . . . . . . . . . . . . . .Thorold
Charles Huffman Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Hull, Que.
Hull-Ottawa Masonry  . . . . . . . . . . . . . . . . . . . . . . .Hull, Que.
Humphry’s Construction  . . . . . . . . . . . . . . . . . . . . .Hamilton
Hunter & Maxwell Ltd.  . . . . . . . . . . . . . . . . . . . . . .Durham/

Burlington
Hyde Park Masonry Ltd. . . . . . . . . . . . . . . . . . . . . .London
Hydraulicrete of Canada Co. Ltd.  . . . . . . . . . . . . .Montreal, PQ
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Antonio Iadinardi Masonry Construction  . . . . . .Maxwell
I.C.I. Masonry Corporation . . . . . . . . . . . . . . . . . . .Stittsville
I.D. Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . . .St. Catharines
Ideal Acoustics  . . . . . . . . . . . . . . . . . . . . . . . . . . . .West Brook
Imperial Construction  . . . . . . . . . . . . . . . . . . . . . . .Windsor
Imperial Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Industrial Incineration Inc.  . . . . . . . . . . . . . . . . . .Rochester, NY
Inner City Masonry  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Inscan Contractors (Ontario) Inc. . . . . . . . . . . . . .Oakville
Inservac (1965) Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Interprovincial Masonry Co. Ltd.  . . . . . . . . . . . . .Pembroke
Internorth Construction Co.  . . . . . . . . . . . . . . . . . .Mississauga
IPC Contracting  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sault Ste. Marie
Isbister Restorations Ltd.  . . . . . . . . . . . . . . . . . . . .Waterdown
Ivey Dreger Construction Ltd.  . . . . . . . . . . . . . . . .Oakville
Walter H. Iverson & Son Ltd. . . . . . . . . . . . . . . . . .Winnipeg, MB
Jacko & Burtnyk Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Toronto
Jackson Lewis, The Company . . . . . . . . . . . . . . . .Toronto
Jaddco Anderson Construction Ltd.  . . . . . . . . . .Burlington
Jaga Constructors Ltd.  . . . . . . . . . . . . . . . . . . . . . .Mississauga
Jaltas Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Rexdale
Jamac Construction Maintenance Co.  . . . . . . . .Toronto
James Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Brantford
Leo Jan Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Kitchener
Janin Building & Civil Works Ltd.  . . . . . . . . . . . . .Toronto
Janod Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Dorim, Que.
Fred Jantz Construction  . . . . . . . . . . . . . . . . . . . . .Sarnia
Bruce Jaremey Masonry  . . . . . . . . . . . . . . . . . . . .Murillo
Jay Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Burlington
J. B. Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
J. B. Masonry Contractor . . . . . . . . . . . . . . . . . . . .Windsor
J. D. Enterprises, 857589 Ontario Limited  . . . . . .Richmond Hill
Jedspar Contracting Inc.  . . . . . . . . . . . . . . . . . . . .Concord
Jeles & Walsh Const. Ltd.  . . . . . . . . . . . . . . . . . . .Brantford
Jem Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Aurora
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T. Jess Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Stoney Creek
Jey Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Aurora
J.M. Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Joe F. Canadian Masonry Ltd. . . . . . . . . . . . . . . . .London
Joe’s Construction Co. Essex Ltd.  . . . . . . . . . . . .Windsor
C.A. Johannsen & Sons Ltd.  . . . . . . . . . . . . . . . . .Ottawa
John D. Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
John Howard Society  . . . . . . . . . . . . . . . . . . . . . . .St. Catharines
Johns Brick & Block  . . . . . . . . . . . . . . . . . . . . . . . .Etobicoke
Johnson Construction  . . . . . . . . . . . . . . . . . . . . . .Toronto
Johns Manville Canada Inc.  . . . . . . . . . . . . . . . . .Brossard, Que.
Wm. H. Johnston Construction Ltd.  . . . . . . . . . . .Toronto
Ross Johnstone Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Toronto
ER Jonas Building Restoration  . . . . . . . . . . . . . . .Varnier
Joshua Tree Construction Ltd.  . . . . . . . . . . . . . . .Etobicoke
C. Joyce Construction  . . . . . . . . . . . . . . . . . . . . . .Kitchener
J.R. Bricklayers Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Toronto
JV Building Supply  . . . . . . . . . . . . . . . . . . . . . . . . .Woodbridge
J & W Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Brantford
Kaiser Refractories Company  . . . . . . . . . . . . . . . .Oakville
Kamin Masonry Contractors  . . . . . . . . . . . . . . . . .Kenora
Kamp’s Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Kamrus Construction Ltd. . . . . . . . . . . . . . . . . . . . .Toronto
Kappeler Masonry (Conestogo) Ltd.  . . . . . . . . . .Kitchener
Karl Heidt Masonry Contrs.  . . . . . . . . . . . . . . . . . .Hamilton
Kawartha Lath, Plaster, Acoustics  . . . . . . . . . . . .Peterborough
Kehl Construction  . . . . . . . . . . . . . . . . . . . . . . . . . .Harrow
Kemareb Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
James Kemp Const. Ltd. . . . . . . . . . . . . . . . . . . . . .Hamilton
Kerdea Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Bolton
John Kerr Construction Ltd. . . . . . . . . . . . . . . . . . .Toronto
Key Masonry Ltd. . . . . . . . . . . . . . . . . . . . . . . . . . . .Woodbridge
Key Masonry & Stone Construction Ltd. . . . . . . .Downsview
Kilbree Construction & Restoration  . . . . . . . . . . .Toronto
Kilmer Van Nostrand . . . . . . . . . . . . . . . . . . . . . . . .Toronto
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Kilmer Van Nostrand Co. Ltd.  . . . . . . . . . . . . . . . .Downsview
King Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
King Port Group Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Kingston Contracting Ltd. . . . . . . . . . . . . . . . . . . . .La Salle, PQ
Kingston Drywall Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Kingston
Kingston Lath & Plaster Ltd.  . . . . . . . . . . . . . . . . .Kingston
Kingston Mechanical Ltd.  . . . . . . . . . . . . . . . . . . .Montreal, PQ
R. G. Kirby & Sons Ltd.  . . . . . . . . . . . . . . . . . . . . . .Toronto
K & K Contractor  . . . . . . . . . . . . . . . . . . . . . . . . . . .Simcoe
K & L Construction  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Klass Construction Co. Ltd.  . . . . . . . . . . . . . . . . . .Toronto
Klescon General Contractors Ltd.  . . . . . . . . . . . .Toronto
Klompstra Construction Limited  . . . . . . . . . . . . . .Sombra
Klymenko Masonry  . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
K & M Refractories  . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Koch Engineering Co. Ltd.  . . . . . . . . . . . . . . . . . . .Ottawa
Kohl Construction  . . . . . . . . . . . . . . . . . . . . . . . . . .Harrow
Joe Kolic Masonry  . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Konvey Construction Co. Ltd.  . . . . . . . . . . . . . . . .Markham
Koppers Engr’d Products Ltd.  . . . . . . . . . . . . . . . .Pittsburgh, PA
Kovacs Construction Co. Ltd.  . . . . . . . . . . . . . . . .Toronto
K.R.C. General Contractor

(1140646 Ltd.) . . . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Kri-Kon Const.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Grimsby
J. W. Krupowicz Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Toronto
KTG Glassworks Technology Canada Inc.  . . . . .Windsor
KTS Industries Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .Kalamazoo, MI
Kvaerner Sheafer Townsend . . . . . . . . . . . . . . . . .Hamilton
K & Z Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Toronto
L. A. Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Burlington
Gerard Lafleur Masonry Ltd.  . . . . . . . . . . . . . . . . .Ottawa
Laframboise Mechancial  . . . . . . . . . . . . . . . . . . . .Cornwall
Lake Erie Steel Company  . . . . . . . . . . . . . . . . . . . .Nanticoke
Lake Ontario Cement  . . . . . . . . . . . . . . . . . . . . . . .Downsview
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Lakeshore Landscape Associates
(1984) Ltd. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener

Lanaar Constr. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .London
Pierre Lareau Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . .Hull, PQ
Patrick Lareau - (1067366 Ont. Inc.)  . . . . . . . . . . .Ottawa
L.A.R.C. Enterprises . . . . . . . . . . . . . . . . . . . . . . . . .Ajax
Construction Lariviere Ltee  . . . . . . . . . . . . . . . . . .Hull, PQ
Roland Lariviere Ltee  . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Romeo Laroque  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Laurentian Masonry of Sudbury Ltd.  . . . . . . . . . .Sudbury
Laurentian Masonry Works  . . . . . . . . . . . . . . . . . .Sudbury
Lavalp Construction Co. Ltd.  . . . . . . . . . . . . . . . . .Toronto
Lavergne & Fils Maconnerie  . . . . . . . . . . . . . . . . .Gatineau, PQ
Lavern Asmussen Ltd.  . . . . . . . . . . . . . . . . . . . . . .Waterloo
G. Lavictoire & Bros. . . . . . . . . . . . . . . . . . . . . . . . .Nepean
L.B.A. Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Leamington
A.C. Leadbetter & Son, Inc.  . . . . . . . . . . . . . . . . . .Toledo, OH
Leader Masonry & Forming Ltd.  . . . . . . . . . . . . . .Weston
Leader Panels Ltd. . . . . . . . . . . . . . . . . . . . . . . . . . .Weston
Leader Structures (Ottawa) Ltd.  . . . . . . . . . . . . . .Ottawa
Leader Structures (Toronto) Ltd. . . . . . . . . . . . . . .Weston
Leader Tile  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Leadway Masons Group Inc.  . . . . . . . . . . . . . . . .Sudbury
O. Lebel Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Timmins
Lee Construction  . . . . . . . . . . . . . . . . . . . . . . . . . . .Pickering
Lee's Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Lee Wilson Engineering Co.

of Canada Ltd. . . . . . . . . . . . . . . . . . . . . . . . . . . .Downsview
Leecon Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Ottawa
Construction C. Legare . . . . . . . . . . . . . . . . . . . . . .Gatineau
Lehndorff Construction Co. Ltd.  . . . . . . . . . . . . . .Toronto 
Lehndorff Corporation  . . . . . . . . . . . . . . . . . . . . . .Toronto
Const. R.M. Legare Ltd.  . . . . . . . . . . . . . . . . . . . . .Chelsea, PQ
Le Jean Blue Inc. . . . . . . . . . . . . . . . . . . . . . . . . . . .St. Laurent, PQ
R-M Legare . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Chelsea, PQ
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S. R. Lentz Const. Inc.  . . . . . . . . . . . . . . . . . . . . . . .Perth
A. Leone Masonry Division of 

312064 Ontario Ltd. . . . . . . . . . . . . . . . . . . . . . . .Toronto
Les Production Siliceux (LPS)  . . . . . . . . . . . . . . . .Smithville
Level Masonry Company  . . . . . . . . . . . . . . . . . . . .Ottawa
J. G Levesque Const. Ltd. . . . . . . . . . . . . . . . . . . . .Ottawa
Levesque & Johnston . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Lewis Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Courtice
Yvon Levesque Construction  . . . . . . . . . . . . . . . . .Gatineau, PQ
Lima Brothers Masonry  . . . . . . . . . . . . . . . . . . . . .London
Limen Masonry Limited  . . . . . . . . . . . . . . . . . . . . .Concord
Lin-Al Constructors Ltd.  . . . . . . . . . . . . . . . . . . . . .Brampton
Linar Contractors Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Concord
Lincoln-Arrow Interior Constr. Ltd. . . . . . . . . . . . .Weston
Lincoln Plastering Co. Ltd.  . . . . . . . . . . . . . . . . . . .St. Catharines
Lino Plus  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Gatineau, PQ
J. E. Lipton & Assoc. Ltd.  . . . . . . . . . . . . . . . . . . . .Etobicoke
Lisanti Projects Ltd. . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Lisbon Masonry Construction Limited  . . . . . . . . .London
Lisgar Construction Company, 

Div. of United Shelter Ltd. . . . . . . . . . . . . . . . . .Bolton
Allan Licthy Masonry  . . . . . . . . . . . . . . . . . . . . . . .Forest
David H. Little Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Keene
Littlewood Hesse Architects  . . . . . . . . . . . . . . . . .Toronto
L. J. Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
LMC Construction  . . . . . . . . . . . . . . . . . . . . . . . . . .Nepean
L & M Contractors . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Loaring Const. Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . .Windsor
A. Lombardo & Son Ltd.  . . . . . . . . . . . . . . . . . . . . .Windsor
London Caulking & Installation Ltd.  . . . . . . . . . . .London
Lorcan Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Concord
Losereit Sales &· Service Ltd.  . . . . . . . . . . . . . . . .Kitchener
A. Lovisa Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Petawawa
L & R Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
L & R Masonry Sudbury Ltd.  . . . . . . . . . . . . . . . . .Sudbury
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L & T Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sault Ste. Marie
L.T.A. Victor Masonry Ltd.  . . . . . . . . . . . . . . . . . . .Sudbury
L T 1 Construction  . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Lucato Bros. & Son Ltd.  . . . . . . . . . . . . . . . . . . . . .Niagara Falls
O. W. Lucato Const. . . . . . . . . . . . . . . . . . . . . . . . . .Niagara Falls
LUF Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Thornhill
Lukas Chimney Construction 

Company Limited  . . . . . . . . . . . . . . . . . . . . . . . .Whitby
Lummus Canada Ltd. . . . . . . . . . . . . . . . . . . . . . . . .Corunna
Lunar Co. (Canada) Ltd.  . . . . . . . . . . . . . . . . . . . . .Toronto
T.F. Lynch Construction Ltd.  . . . . . . . . . . . . . . . . . .Brampton
Lynview Construction Ltd.  . . . . . . . . . . . . . . . . . . .Whitby
Maar Refractories Ltd.  . . . . . . . . . . . . . . . . . . . . . .Puslinch
J. A. MacDonald (London) Ltd.  . . . . . . . . . . . . . . .London
Macedon Investments Ltd.  . . . . . . . . . . . . . . . . . .Hamilton
Mac Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Bramelea
Maconnerie Terex

(2915863 Canada Inc.)  . . . . . . . . . . . . . . . . . . . .Gatineau
Maco Refractories  . . . . . . . . . . . . . . . . . . . . . . . . .Dundas
Magee & Haelze Masonry . . . . . . . . . . . . . . . . . . .Shanty Bay
J. Magee Masonry Inc  . . . . . . . . . . . . . . . . . . . . . .Shanty Bay
Magroc Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Etobicoke
Magton Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . . .Waterloo
Maidstone Masonry  . . . . . . . . . . . . . . . . . . . . . . . .Maidestone
Mainway Contracting  . . . . . . . . . . . . . . . . . . . . . . .Burlington
Major Contracting Algoma Ltd. . . . . . . . . . . . . . . .Sault Ste. Marie
Major Masonry Ltd. . . . . . . . . . . . . . . . . . . . . . . . . .Bowmanville
Malibu Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Mississauga
Mansion Bricklayers Ltd.  . . . . . . . . . . . . . . . . . . . .Ajax
Maple Leaf General Stone Masonry Cont.  . . . . .Toronto
Maplepark Construction Ltd.  . . . . . . . . . . . . . . . . .Maple
R. R. Marcel Masonry . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Mardel Contracting Ltd.  . . . . . . . . . . . . . . . . . . . . .Downsview
Marino’s Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Thorold
Marion Construction Inc.  . . . . . . . . . . . . . . . . . . . .Ottawa
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Marion Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Sillery, PQ
Mario Pignanelli Construction  . . . . . . . . . . . . . . .Windsor
Mark Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Windsor
Marquardt Masonry  . . . . . . . . . . . . . . . . . . . . . . . .Guelph
Marquee Masonry & Restoration . . . . . . . . . . . . .Toronto
W. E. Marshall Constr. Ltd. . . . . . . . . . . . . . . . . . . .Mississauga
Mar-son Contracting . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Tonay Massaro Masonry  . . . . . . . . . . . . . . . . . . . .Thunder Bay
Martial Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .North Bay
Martial Masonry Contractors  . . . . . . . . . . . . . . . .North Bay
E.S. Martin Construction Ltd. . . . . . . . . . . . . . . . . .Mississauga
J & M Martens Masonry  . . . . . . . . . . . . . . . . . . . .Port Perry
Mascon Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
Mason-Kiewit . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
T.S. Mason Contractor  . . . . . . . . . . . . . . . . . . . . . .Kingston
V. K. Mason Const. Ltd. . . . . . . . . . . . . . . . . . . . . . .Toronto
Masonry Arruda & Sons Inc.  . . . . . . . . . . . . . . . .Gatineau
Masonry Construction  . . . . . . . . . . . . . . . . . . . . . .Maxwell
Masonry Decor  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Mississauga
Masonry Systems Inc.  . . . . . . . . . . . . . . . . . . . . . .Tilbury
Masotti Const. Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . .Windsor
Mastrangelo Construction Co. Ltd. . . . . . . . . . . . .Toronto
Matassa Construction Ltd. . . . . . . . . . . . . . . . . . . .Leamington
Mayotte Construction  . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
MBB Power Services Inc.
(A Subsidiary of Canadian Erectors Ltd.)  . . . . . .Lakeside, NS
MBB - Trecan . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Mississauga
M.B.C. Construction  . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Robert McAlpine Limited  . . . . . . . . . . . . . . . . . . . .Rexdale
The McBride Group Inc. . . . . . . . . . . . . . . . . . . . . .Toronto
J. McBride & Sons Ltd.  . . . . . . . . . . . . . . . . . . . . .Toronto/Ottawa
McCulloch Masonry  . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
McCulloch & Kollic Masonry  . . . . . . . . . . . . . . . .Thunder Bay
McCollum McGowan Construction  . . . . . . . . . . .Welland
B. D. McDermott Ltd.  . . . . . . . . . . . . . . . . . . . . . . .St. Laurent, PQ
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W. A. McDougall Ltd. General Contrs  . . . . . . . . .London
L. McGill Allan Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
R. McGonigal Masonry Contruction . . . . . . . . . . .Ottawa
McGrath Engineering Ltd.  . . . . . . . . . . . . . . . . . . .Toronto
McKay 1975 Const. Inc.  . . . . . . . . . . . . . . . . . . . . .Sarnia
McKay Cocker Construction Ltd.  . . . . . . . . . . . . .London
Arthur G. McKee, Co. of Canada Limited  . . . . . .Rexdale
Acres Davy McKee Ltd.  . . . . . . . . . . . . . . . . . . . . .Burlington
MCL Contracting Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Toronto
Finley W. McLachlan Const. Co. Ltd.  . . . . . . . . . .Toronto
McLean-Peister Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
McMillan & Stemmler  . . . . . . . . . . . . . . . . . . . . . .Brantford
McMullen & Warnock Ltd.  . . . . . . . . . . . . . . . . . .Scarborough
M-Cor Masonry Contracting Inc.  . . . . . . . . . . . . .Lynden
M-D Construction Inc.  . . . . . . . . . . . . . . . . . . . . . .Nepean
Medi Star Con. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Markham
Mela Investments  . . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
A. Melchior Masonry  . . . . . . . . . . . . . . . . . . . . . . .Barrie
Arnaldo Melchior  . . . . . . . . . . . . . . . . . . . . . . . . . .Barrie
Melord Construction Co. Ltd. . . . . . . . . . . . . . . . . .Toronto
Mel-Ron Const. Ltd. . . . . . . . . . . . . . . . . . . . . . . . . .Whitby
Merison Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Weston
Merline Court  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Metalbestos Erectors Limited  . . . . . . . . . . . . . . . .Sudbury
Metro Century Construction  . . . . . . . . . . . . . . . . .Windsor
Metro Northern Masonry . . . . . . . . . . . . . . . . . . . .Sudbury
Metro Precast Erectors (1978) Ltd.  . . . . . . . . . . .Weston
M & F Construction  . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
MGC Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Downsview
Miceli & Freres Ltee  . . . . . . . . . . . . . . . . . . . . . . . .Montreal, PQ
J. Michelin Masonry . . . . . . . . . . . . . . . . . . . . . . . .Bright Grove
Mid Air Construction of Canada Ltd.  . . . . . . . . . .Downsview
Mid Delaware Construction Ltd. . . . . . . . . . . . . . .Strathroy/

London
Middlesex Caulking & Restoration Ltd.  . . . . . . . .London
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Mille Roches Const. Ltd. . . . . . . . . . . . . . . . . . . . . .Long Sault
Miller Brothers Co. (1962) Ltd. . . . . . . . . . . . . . . . .Trenton
J. C. Milne Const. Co. (Canada) Inc.  . . . . . . . . . .Portland
Milne & Nicholls Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Don Mills
Milton Glass Construction Co. Ltd.  . . . . . . . . . . . .Milton
Minato & Mussio . . . . . . . . . . . . . . . . . . . . . . . . . . .Bright Grove
T. J. Mincher Corp.  . . . . . . . . . . . . . . . . . . . . . . . . .Buffalo, NY
Mitchell Construction Company 

(Canada) Ltd. . . . . . . . . . . . . . . . . . . . . . . . . . . . .Rexdale
D. C. Mitchell Const. Inc.  . . . . . . . . . . . . . . . . . . . .Windsor
M & M Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
M.M.A. Contracting Ltd.  . . . . . . . . . . . . . . . . . . . . .Thornhill
M.O.D. Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Modular Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Mollenhauer Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Montcalm Masonry . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
A. Monteduro Const. Ltd.  . . . . . . . . . . . . . . . . . . . .Ottawa
Howard Monteith Masonry  . . . . . . . . . . . . . . . . . .Barrie
Monteith McGrath Ltd.  . . . . . . . . . . . . . . . . . . . . . .Waterloo
Montval Construction Ltd.  . . . . . . . . . . . . . . . . . . .Laval, Que.
Moonstone Masonry Ltd.  . . . . . . . . . . . . . . . . . . . .Woodbridge
Ralph M. Moore Industrial Installations  . . . . . . .Kingston
Moore Wall (Peter Moore)  . . . . . . . . . . . . . . . . . .Kingston
Morassut Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . .Sudbury
More Custom Built Homes Ltd.  . . . . . . . . . . . . . . .Windsor
Tom Morrish Masonry  . . . . . . . . . . . . . . . . . . . . . .Devlin
Peter Morton Masonry . . . . . . . . . . . . . . . . . . . . . .Niagara Falls
Mortlock Construction (1963) Ltd. . . . . . . . . . . . . .Peterborough
Moruzzi & Bardetti Co.Ltd. . . . . . . . . . . . . . . . . . . .Ottawa
MSI Maconnerie Inc.  . . . . . . . . . . . . . . . . . . . . . . .Messines
Moulinette Construction Ltd. . . . . . . . . . . . . . . . . .Long Sault
Cyrus J. Moucton Ltd. . . . . . . . . . . . . . . . . . . . . . . .Manotick
Movara Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Norman Mowbray Ltd.  . . . . . . . . . . . . . . . . . . . . . .Milton
Mowe Construction Limited  . . . . . . . . . . . . . . . . .Brights Grove
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Mowe Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Moynahan & Treg  . . . . . . . . . . . . . . . . . . . . . . . . . .Tilbury
M & S Construction (Cornwall) Ltd.  . . . . . . . . . . .Cornwall
M & U Masonry Co. Ltd. . . . . . . . . . . . . . . . . . . . . .Ottawa
H.Muenster Construction Ltd.  . . . . . . . . . . . . . . . .Naughton
Multi Wall & Ceiling Systems Ltd.  . . . . . . . . . . . .Pickering/

Bay Ridges
Municipality of Metropolitan . . . . . . . . . . . . . . . . .Toronto  

and the Metropolitan Toronto Housing 
Company Limited  . . . . . . . . . . . . . . . . . . . . . . . .Toronto

Munro Construction Inc.  . . . . . . . . . . . . . . . . . . . .Toronto
A. Murphy & Son  . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Murrard Masonry Contractors Ltd.  . . . . . . . . . . .Barrie
W. F. Murray Masonry Inc.  . . . . . . . . . . . . . . . . . .Scarborough
Muskoka Masonry  . . . . . . . . . . . . . . . . . . . . . . . . .Huntsville
Muskoka Tar & Feather  . . . . . . . . . . . . . . . . . . . . .Port Sydney
Mykael Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Windsor
Onofrio Naclerio Masonry Construction  . . . . . . .Blenheim
Nadeau Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Narco Canada Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .Burlington
Nardi Excavating & Grading Ltd.  . . . . . . . . . . . . .Weston
Narvet Construction Ltd.  . . . . . . . . . . . . . . . . . . . .King City
National Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Stittsville
National Refractories & Minerals  . . . . . . . . . . . .Oakville
Neath Restoration Consultants Ltd.  . . . . . . . . . . .Waterdown
Needham & Son  . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Neill Masonry & Renovations  . . . . . . . . . . . . . . . .Hamilton
Newman Bros. Co. Ltd. . . . . . . . . . . . . . . . . . . . . . .St. Catharines
Newton Construction Incorp.  . . . . . . . . . . . . . . . .Weston
Niagara Drywall Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .St. Catharines
Niagara Falls Masonry Inc.  . . . . . . . . . . . . . . . . . .Niagara Falls
Nibros Construction Inc.  . . . . . . . . . . . . . . . . . . . .Mississauga
Nickel Belt Masonry Ltd.  . . . . . . . . . . . . . . . . . . . .Sudbury
R. J. Nicol Const. Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Ottawa
George Nieman  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Pembroke
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Perry Nieman  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Pembroke
Eugene Nimec  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Stoney Creek
Nimec Masonry Contrs. Ltd.  . . . . . . . . . . . . . . . . .Stoney Creek
N & N Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .North Bay
Charles Nolan, The Company Ltd.  . . . . . . . . . . . .Scarborough
Nor-Tile  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Val Caron
Norap Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Richmond Hill
Norcrete Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Nordic Home Builders 

(749504 Ontario Ltd.)  . . . . . . . . . . . . . . . . . . . . .Sudbury
Norev Canada 1993 Inc.  . . . . . . . . . . . . . . . . . . . . .Copper Cliff
Norge Building Industries Ltd.  . . . . . . . . . . . . . . .Islington
Norman’s I.V.W. 510015 Ontario Inc.

C.O.B. as Mela Investments . . . . . . . . . . . . . . .Sudbury
Normand & Fleming Ltd. . . . . . . . . . . . . . . . . . . . . .Ottawa
Normarc Construction (1976) Limited  . . . . . . . . .Willowdale
North America Tile Corp.  . . . . . . . . . . . . . . . . . . . .Ottawa
Northern Industrial Refractories Ltd. . . . . . . . . . .Copper Cliff
Northern Masonry . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Northdown Drywall & Construction . . . . . . . . . . .Agincourt
Northern Power & Industrial Piping Ltd. . . . . . . .Toronto
Northey Construction Co. Ltd  . . . . . . . . . . . . . . . .London
North Shore Masonry . . . . . . . . . . . . . . . . . . . . . . .Richards

Landing
Northway Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . .Sudbury
Northwest Construction  . . . . . . . . . . . . . . . . . . . . .Malton
North York Contracting . . . . . . . . . . . . . . . . . . . . . .Toronto
Nova Contractors  . . . . . . . . . . . . . . . . . . . . . . . . . .North York 
Nova Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .Dollard Des

Ormeaux, PQ
Novenco Consultants Ltd.  . . . . . . . . . . . . . . . . . . .Sudbury
Novo Mundo Contractors  . . . . . . . . . . . . . . . . . . .Guelph
N.R.J.M. General Contractors Limited . . . . . . . . .Woodbridge
NTX Marble & Tile . . . . . . . . . . . . . . . . . . . . . . . . . .Concord
O/A Grande Masonry & Cement . . . . . . . . . . . . . .Windsor
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Olivieri Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Olympia & York Developments Ltd.  . . . . . . . . . . .Toronto
Olympia Masonry Limited  . . . . . . . . . . . . . . . . . . .Thunder Bay
Olympia 76 Masonry Co. Ltd.  . . . . . . . . . . . . . . . . .Sudbury
One-Way Construction Inc.  . . . . . . . . . . . . . . . . . .Toronto
Ontario Cork Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Ontario Formwork Central Ltd.  . . . . . . . . . . . . . . .Don Mills
340268 Ontario Limited  . . . . . . . . . . . . . . . . . . . . . .Kitchener
1011054 Ontario Ltd.

C.O.B. Ancor Masonry  . . . . . . . . . . . . . . . . . . .Sudbury
Ontario Masonry & Concrete  . . . . . . . . . . . . . . . .St. Catharines
Ontario Masonry & Concrete 

(Div. of 580811 Ont. Inc.)  . . . . . . . . . . . . . . . . . .St. Catharines
Oran Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Weston
Orillia Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Orillia
Orlando Realty Corp. Ltd.  . . . . . . . . . . . . . . . . . . . .Mississauga
Joe Ortner Masonry  . . . . . . . . . . . . . . . . . . . . . . . .Elmira
Joseph Ortner Masonry  . . . . . . . . . . . . . . . . . . . . .Kitchener
Oscar Construction Co. Ltd. . . . . . . . . . . . . . . . . . .Windsor
Ottawa Carleton Bricklaying 

& Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Ottawa Tile & Marble Ltd.  . . . . . . . . . . . . . . . . . . .Ottawa
Harry Ottenhof Masonry Contractor  . . . . . . . . . .Kingston
Otto’s Granite  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Carleton Place
Overall Design Const. Ltd.  . . . . . . . . . . . . . . . . . . .Toronto
Oxford Development Group Ltd.  . . . . . . . . . . . . . .Toronto
Pafra Masonry & Construction Ltd.  . . . . . . . . . . .Sault Ste. Marie
Palazzi Brothers Tile  . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Pallisco Bros.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Tecumseh
Tony Pallotta Contracting . . . . . . . . . . . . . . . . . . . .Weston
A. D. Palmer Associates . . . . . . . . . . . . . . . . . . . . .Sarnia
Palmex Interior Systems Ltd. . . . . . . . . . . . . . . . . .Carlsbad

Springs
Panagraf General Contr. Ltd.  . . . . . . . . . . . . . . . . .Burlington
Joe Pantalone Masonry Ltd.  . . . . . . . . . . . . . . . . .Ottawa
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Peter Panontin & Sons
Masonry Contractors  . . . . . . . . . . . . . . . . . . . .Thunder Bay

Par Bros. Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . .Concord
Parcon Developments  . . . . . . . . . . . . . . . . . . . . . .North York
Parcon Masonry

(11814418 Ontario Limited)  . . . . . . . . . . . . . . . .Concord
Parkburn Construction Ltd.  . . . . . . . . . . . . . . . . . .Woodbridge
Wm. Parker Construction Ltd.  . . . . . . . . . . . . . . . .Cambridge/

Guelph
Parkwest Construction Ltd.  . . . . . . . . . . . . . . . . . .Windsor
Paron Construction (Eastern)  . . . . . . . . . . . . . . . .Cambridge
Participation House Brantford  . . . . . . . . . . . . . . .Brantford
E. Pascoal Masonry Ltd. . . . . . . . . . . . . . . . . . . . . .Odessa
Pasutto Contractor Ltd.  . . . . . . . . . . . . . . . . . . . . .Sudbury
Franz Patella Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Patene Building Supplies Ltd.  . . . . . . . . . . . . . . . .Kitchener
Patterson-Alexander Ltd.  . . . . . . . . . . . . . . . . . . . .Ottawa
PCL Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Toronto
Peacock Contracting Ltd. . . . . . . . . . . . . . . . . . . . .Oshawa
Domenic Pelle  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Penine Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Concord
Peninsula Ceiling & Wall Systems Ltd.  . . . . . . . .St. Catharines
Wayne Penner Masonry Ltd. . . . . . . . . . . . . . . . . .Niagara-on-

the-Lake
Pentagon Constr. Canada Inc. . . . . . . . . . . . . . . . .Toronto
Perini Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Perwin Construction Co. Ltd. . . . . . . . . . . . . . . . . .Willowdale
Pessotto Const. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Windsor
A. Peterson Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Willowdale
Petretta Construction  . . . . . . . . . . . . . . . . . . . . . . .Old Castle
Petro Chemical Fabricating Sarnia Ltd. . . . . . . . .Sarnia
Petrucci Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Garson
Pevseas Thoma Masonry Ltd. . . . . . . . . . . . . . . . .Hamilton
PG Constractors  . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
P & H Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Port Perry
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B. Phillips Co. (1987) Limited  . . . . . . . . . . . . . . . . .Gormley
D.B. Phoenix Contractors Ltd.  . . . . . . . . . . . . . . . .Toronto
Phoenix Masonry Construction Corp.  . . . . . . . . .London
Phoenix Restoration (Division of

Phoenix Gunite Services Ltd.)  . . . . . . . . . . . . .Toronto
A. Piccin Masonry . . . . . . . . . . . . . . . . . . . . . . . . . .Guelph
Piccinin Contractors Ltd.  . . . . . . . . . . . . . . . . . . . .Windsor
Piccioni Bros. Construction Ltd.  . . . . . . . . . . . . . .Windsor
B. Pietrangelo Masonry  . . . . . . . . . . . . . . . . . . . . .Port Robinson
Pietrasante Construction & Masonry Ltd.  . . . . .Trenton 
Pigott Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Toronto
Pigott Project Management Ltd. . . . . . . . . . . . . . .Thunder Bay
Pine Crete Masonry  . . . . . . . . . . . . . . . . . . . . . . . .Chatham
Pinewood Const. Co. Ltd.  . . . . . . . . . . . . . . . . . . . .Brampton
Pinque Construction Co. Ltd.  . . . . . . . . . . . . . . . . .Niagara Falls
Fal Pira Construction  . . . . . . . . . . . . . . . . . . . . . . .Windsor
Carlo Piroli & Andy Tir Construction  . . . . . . . . . .Kingsville
Piroli Construction Inc. . . . . . . . . . . . . . . . . . . . . . .Windsor
Pital Masonry (A division of Pital 

Investments Ltd.)  . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Pitts Engineering Construction Ltd.  . . . . . . . . . . .Markham
Place Park Windsor Ltd. . . . . . . . . . . . . . . . . . . . . .Windsor
Plaster Works . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .New Lowell
Plaza Ontario Marble & Tile Ltd. . . . . . . . . . . . . . .Windsor
Plibrico (Canada) Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Burlington/

Sarnia
Plibrico Canada Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Burlington
PLG Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Downsview
P.L.S. Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Waterdown
Pockar Bros. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Regina/Calgary
Marius Poirier Masonry  . . . . . . . . . . . . . . . . . . . . .Timmins
Polart Construction Inc.  . . . . . . . . . . . . . . . . . . . . .Toronto
Polcon Tile Consructive interiors Limited  . . . . . .Toronto
Aldo Polidori Const. Ltd.  . . . . . . . . . . . . . . . . . . . . .Windsor
Politi Bros. Construction  . . . . . . . . . . . . . . . . . . . .Windsor
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Pollock McGibbon . . . . . . . . . . . . . . . . . . . . . . . . . .Montreal, PQ
Polodori Construction  . . . . . . . . . . . . . . . . . . . . . . .Windsor
Polymeric Engineering Limited  . . . . . . . . . . . . . . .Toronto
Ponte Bros. Limited -             

553501 Ontario Limited  . . . . . . . . . . . . . . . . . . .Kingston
Poole Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Don Mills
Port Accoustical Construction Ltd.  . . . . . . . . . . .St. Catharines
The Port Group Inc. . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Aiton Power Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Burlington
Prall Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Winnipeg, MB
Pre Bec Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Ivan Prelogar  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Prelogar Construction Ltd.  . . . . . . . . . . . . . . . . . . .Sarnia
Premier Refractories  . . . . . . . . . . . . . . . . . . . . . . .Welland
Premier Refractories and Chemicals . . . . . . . . . .Smithville
Premier Refractories International  . . . . . . . . . . .Smithville
Premier Services Corporation . . . . . . . . . . . . . . . .Smithville
Pre-Pad Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Millington, TN
Presto Construction Inc.  . . . . . . . . . . . . . . . . . . . .Ottawa
G. Pretto Masonry Contractors Ltd.  . . . . . . . . . . .Thunder Bay
Prevseas Thoma Masonry Ltd.  . . . . . . . . . . . . . . .Stoney Creek
Pries Masonry Const. Ltd.  . . . . . . . . . . . . . . . . . . .Eden Mills
Pril Construction Company Limited  . . . . . . . . . . .Weston
Prime Time Contracting Inc.  . . . . . . . . . . . . . . . . .London 
Pro Construction 

(Kitchener- Waterloo) Ltd.  . . . . . . . . . . . . . . . .Kitchener
Pro Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Progress Masonry (Ont.) Ltd.  . . . . . . . . . . . . . . . .Weston
Progressive Precast Structures Ltd.  . . . . . . . . . .Ottawa
Projecta Engineering & Construction, Inc.  . . . . .Thunder Bay
Provincial Masonry Group . . . . . . . . . . . . . . . . . . .London
Provincial Masonry Inc.  . . . . . . . . . . . . . . . . . . . . .London
R.C. Pruefer Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Puma Construction  . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Puma Contractors c/o Picco Services  . . . . . . . .Windsor
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F. Puppi Construction  . . . . . . . . . . . . . . . . . . . . . . .Windsor
Purton Construction Co. Ltd.  . . . . . . . . . . . . . . . . .Don Mills
P.U.Z.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Premier Refractories International  . . . . . . . . . . .Smithville
John Pyndyk (Masonry Contractors) Ltd.  . . . . . .Grimsby
Pyramid Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Pyramid Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Winnipeg
Pyramid Masonry & Cement Contractors . . . . . .Windsor
Pyrofrac Refractory Consulting & Services  . . . .Alberton
Q-Sons Constr. Co. Ltd. . . . . . . . . . . . . . . . . . . . . . .Willowdale
Q-Tech Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .St. Catharines
Qualified Masons  . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Quality Masonry & Restoration . . . . . . . . . . . . . . .Thunder Bay
9010-4803 Quebec Inc.  . . . . . . . . . . . . . . . . . . . . . .St. Andre Avellin
Quenneville Bros. General Masonry 

Contrs. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Long Sault
Quinte Construction Association  . . . . . . . . . . . . .Belleville
Quorum Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
R & A Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Oshawa 
E. (Mickey) Rade Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Sarnia 
Rade Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia 
Radex . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Burlington
Radl & Hrabi  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto 
John Rae & Sons Construction Ltd.  . . . . . . . . . . .Toronto 
Raljon Construction Co. Ltd.  . . . . . . . . . . . . . . . . .Downsview 
Ram Contracting (Toronto) Ltd.  . . . . . . . . . . . . . . .Agincourt 
Ramco Refractories  . . . . . . . . . . . . . . . . . . . . . . . .Nisku
U. Ramm Masonry . . . . . . . . . . . . . . . . . . . . . . . . . .Grimsby 
Ramer Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Concord 
Randin Masonry Co. Ltd.  . . . . . . . . . . . . . . . . . . . .Sudbury 
Random Builders  . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Ranfas Engineering & Const. Ltd.  . . . . . . . . . . . . .Toronto 
Ranfas Engineering & Construction . . . . . . . . . . .Islington 
D. Ranieri Heritage Restoration Ltd.  . . . . . . . . . .Hull
Rapid Masonry Reg’d  . . . . . . . . . . . . . . . . . . . . . . .Montreal, PQ
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T. J. Ravti General Contractor Ltd.  . . . . . . . . . . . .Windsor 
Raylory Industries Ltd.  . . . . . . . . . . . . . . . . . . . . . .Weston 
Ray’s Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Windsor 
Tony Rea & Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Windsor 
Recor Services  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Portland, OR
Record Const. Co.  . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Reftec Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .St. Catharines 
Regional Masonry & Contracting Ltd.  . . . . . . . . .St. Catharines 
Reistar Masonry Ltd. . . . . . . . . . . . . . . . . . . . . . . . .Nepean 
Reinhardt Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . .Cambridge 
Reintjes Construction  . . . . . . . . . . . . . . . . . . . . . . .Dorval
Relcan Construction  . . . . . . . . . . . . . . . . . . . . . . . .North York
Relcan Construction Inc.  . . . . . . . . . . . . . . . . . . . .Willowdale 
Reliable Construction  . . . . . . . . . . . . . . . . . . . . . . .Hamilton 
Remaz Contracting Corporation  . . . . . . . . . . . . . .Woodbridge
Hughes Renaud Masonry  . . . . . . . . . . . . . . . . . . .Vanier
Renlen Contracting  . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Reo Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Downsview 
Resource Construction Ltd.  . . . . . . . . . . . . . . . . . .Scarborough
Restoration Co. of Missouri Inc.  . . . . . . . . . . . . . . . .Minneapolis, MN
Rex Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Willowdale 
Ricardo, Constantino  . . . . . . . . . . . . . . . . . . . . . . .Pembroke 
R & I Construction  . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor 
R & I Ramtite Canada Ltd.     

(C.O.B. as C.E. Refractories) . . . . . . . . . . . . . . .Welland 
James A. Rice Ltd. . . . . . . . . . . . . . . . . . . . . . . . . . .Richmond Hill
Richard’s Masonry Ltd. . . . . . . . . . . . . . . . . . . . . . .Sarnia 
Ridgewood Insulation Ltd.  . . . . . . . . . . . . . . . . . . .Rexdale 
Rindfleisch Contracting Ltd.  . . . . . . . . . . . . . . . . .Bowmanville 
R. Riske Constr. Co Ltd. . . . . . . . . . . . . . . . . . . . . . .Toronto 
Riverside Construction  . . . . . . . . . . . . . . . . . . . . . .Windsor
Riverside Refractories Cda. Ltd.  . . . . . . . . . . . . . .Nanticoke 
R. N. K. Restoration  . . . . . . . . . . . . . . . . . . . . . . . . .Windsor 
Robert & Reno Construction Ltd.  . . . . . . . . . . . . .Hamilton
Robertson-Yates Corp. Ltd.  . . . . . . . . . . . . . . . . . .Hamilton 
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Rocca Cement  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Mille Roches Const. Ltd. . . . . . . . . . . . . . . . . . . . . .Long Sault 
Rockford Tile Contractor Limited  . . . . . . . . . . . . .Downsview
Rockmount Construction & Masonry  . . . . . . . . .Toronto
Rockmount Construction & Masonry

(860407 Ontario Limited)  . . . . . . . . . . . . . . . . . .Weston
Rockstar Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Barrie 
Manuel Rodriques Masonry Contractor  . . . . . . .Sarnia 
Roger’s Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Corbeil 
Roko Construction  . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Roma Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Chatham 
Roma Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Roman Eagle Masonry Ltd.  . . . . . . . . . . . . . . . . . .Mississauga 
Steve Romanin Construction Ltd.  . . . . . . . . . . . . .Thorold 
Romar Niagara Construction . . . . . . . . . . . . . . . . .St. Catharines 
Rome Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Blenheim 
Bruce W. Ronald  . . . . . . . . . . . . . . . . . . . . . . . . . . .Brantford 
Rori Construction . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor 
Rosati Const. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor 
Roscon Holdings Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Windsor 
Rose Mechanical Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Cornwall
Ross & Anglin Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Montreal, PQ
Ross Construction Services  . . . . . . . . . . . . . . . . .Belleville
Edmond Rossett Masonry Limited  . . . . . . . . . . . .Sault Ste. Marie
Frank Rossit  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Mario Rotundo Contr. Ltd.  . . . . . . . . . . . . . . . . . . .Toronto
Thomas Rowan Masonry  . . . . . . . . . . . . . . . . . . . .Brantford
Royal Connaught Hotel . . . . . . . . . . . . . . . . . . . . . .Hamilton
Royal Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Royal Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
R.S.W. Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Port Dover
Bruno Rudolph Masonry  . . . . . . . . . . . . . . . . . . . .Kitchener
Rule Bilt Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Rexdale
Ruscio Masonry Const. Co. Ltd.  . . . . . . . . . . . . . .Sault Ste. Marie
Rust Engineering Company of Canada Ltd. . . . . .Montreal, PQ
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Mike Ruthuen Masonry  . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Richard & B.A. Ryan Ltd.  . . . . . . . . . . . . . . . . . . . .Montreal, PQ
Richard & B.A. Ryan Ltd.  . . . . . . . . . . . . . . . . . . . .Toronto
Sacchetti Construction Ltd.  . . . . . . . . . . . . . . . . . .Thunder Bay
Albert Salamin  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
G. Salvador Contracting Ltd.  . . . . . . . . . . . . . . . . .Woodbridge
Salvatore D’Amore Masonry Ltd.  . . . . . . . . . . . . .Kingston
G.Salvucci and Company Inc.  . . . . . . . . . . . . . . . .Newton

Highlands
Sam & Tony Masonry Contrs.  . . . . . . . . . . . . . . . .Thunder Bay
Samlar Construction  . . . . . . . . . . . . . . . . . . . . . . . .Stoney Creek
Jeff Sanders Masonry  . . . . . . . . . . . . . . . . . . . . . .Atikokan
Sandrin Precast Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Concord
San-Lee Contractor & Forming Inc.  . . . . . . . . . . .Oshawa
Sanpico Construction  . . . . . . . . . . . . . . . . . . . . . . .Windsor
Santarossa Construction  . . . . . . . . . . . . . . . . . . . .Windsor
A.Santin Mason Contractor Ltd.  . . . . . . . . . . . . . .Kingston
Camillo Santin Mason Contractor  . . . . . . . . . . . .Kingston
G.Santin General Contractor  . . . . . . . . . . . . . . . . .Guelph
Gino Santin General Contractors Ltd.  . . . . . . . . .Guelph
F.Santin Contractors  . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Santos Construction  . . . . . . . . . . . . . . . . . . . . . . . .Mississauga
Santos Developments Corp.  . . . . . . . . . . . . . . . . .Scarborough
Sapacon Dryall Limited  . . . . . . . . . . . . . . . . . . . . .Ottawa
Sarnia Masonry Const.  . . . . . . . . . . . . . . . . . . . . . .Sarnia
Sasha Insulation, Inc.  . . . . . . . . . . . . . . . . . . . . . . .Mississauga
Saturn Contractors Ltd.  . . . . . . . . . . . . . . . . . . . . .Sarnia
Andrea Schmidt Const. Ltd.  . . . . . . . . . . . . . . . . . .London
Schneider Masonry  . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Wilf Schon Construction  . . . . . . . . . . . . . . . . . . . .London
Wilf Schon Masonry Ltd.  . . . . . . . . . . . . . . . . . . . .Denfield
Schroeder Construction  . . . . . . . . . . . . . . . . . . . . .Dryden
Vern Schroeder Masonry . . . . . . . . . . . . . . . . . . . .Dryden
Schulz Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Brantford
Scottcan Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Churchill 
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Scofan Contractors Ltd.  . . . . . . . . . . . . . . . . . . . . .Windsor
Antonio Secreti General Contrs. . . . . . . . . . . . . . .Windsor
S. G. General Contractors, Division 

of 712987 Ont. Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Toronto
Segers Bros Masonry . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Sam Segers  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Selinus Construction Projects Inc. . . . . . . . . . . . .Sarnia
The Seltzer Org. Co. of Canada Ltd.  . . . . . . . . . . .Mississauga
Sentinel Insulation Systems Inc.  . . . . . . . . . . . . .Stoney Creek
Servco Refractories Inc.  . . . . . . . . . . . . . . . . . . . .Mississauga
Sewchuk, Constanzo  . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
S. F.  Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Oshawa
S.F. Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
S. G. Masonry Contractors  . . . . . . . . . . . . . . . . . .Barrie
Shadeland Masonry  . . . . . . . . . . . . . . . . . . . . . . . .Stoney Creek
A. N. Shaw & Sons Ltd.  . . . . . . . . . . . . . . . . . . . . .Scarborough
Shea Masonry Contractors Ltd.  . . . . . . . . . . . . . .Peterborough
Sheafer Townsend Ltd. . . . . . . . . . . . . . . . . . . . . . .Sarnia
Sheraton Construction Ltd.  . . . . . . . . . . . . . . . . . .Toronto
Shewchuk & Costanzo  . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Siebelt & Fidorchuck Masonry Ltd.  . . . . . . . . . . .Dryden
Silva Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Mississauga
Dan Silva Masonry  . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Jack Simpson Contracting . . . . . . . . . . . . . . . . . . .Hamilton
D. A. Sinclair Constr. Ltd.  . . . . . . . . . . . . . . . . . . . .Cooksville
Sipico Drywall Incorporated  . . . . . . . . . . . . . . . . .St. Catharines
Skyview Forming Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Weston
Smith Building Systems & Supply  . . . . . . . . . . . .Kingston
Smith Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
C. A. Smith Contracting Ltd. . . . . . . . . . . . . . . . . . .Markham
G. Smith Masonry Contractor  . . . . . . . . . . . . . . . .Burlington
John E. Smith Contracting Ltd.  . . . . . . . . . . . . . . .Hamilton
Smithfield Masonry Contractors Ltd.  . . . . . . . . . .Toronto
Sommattino Developments, Inc. . . . . . . . . . . . . . .Concord
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Songer Corporation
Carl Sorenson Masonry  . . . . . . . . . . . . . . . . . . . . .Timmins
Jack Sousa Contractors . . . . . . . . . . . . . . . . . . . . .Kingston
Southland Construction Ltd.  . . . . . . . . . . . . . . . . .Windsor
Spada Tile  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Kingston
Spaziani Construction . . . . . . . . . . . . . . . . . . . . . . .Windsor
Spirito Vincent & Sons Ltd.  . . . . . . . . . . . . . . . . . .Ottawa
Spray It Blue . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Port McNicoll
Springbank Masonry  . . . . . . . . . . . . . . . . . . . . . . .Toronto
R & W Sproule Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Oro
G. Spry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Squire Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Bolton
S & S Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Stroud
St. Catharines Ceilings Ltd.  . . . . . . . . . . . . . . . . . .St. Catharines
Rolland St. Germain Ltd. . . . . . . . . . . . . . . . . . . . . .Ottawa
St. Lawrence Northdown (J.V.) . . . . . . . . . . . . . . .Montreal, Que.
St. Lawrence Plastering Canada Ltd.  . . . . . . . . .Montreal, Que.
Stan Couch Timber Ltd.  . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Stanley Structures Ltd.  . . . . . . . . . . . . . . . . . . . . . .Brampton
Star Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Star Masonry Contractor  . . . . . . . . . . . . . . . . . . . .Niagara Falls
Star Tile Centre  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Fonthill
Starlight Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Oshawa
State Contractors  . . . . . . . . . . . . . . . . . . . . . . . . . .Mississauga
Steel Company of Canada Ltd.  . . . . . . . . . . . . . . .Hamilton
Steeplejack Services Ltd.  . . . . . . . . . . . . . . . . . . .Oakville
Stefcon Construction Inc.  . . . . . . . . . . . . . . . . . . .Toronto
Stefero Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Concord
Stelco Inc. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Stemmler Const. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Brantford
W.A. Stephenson Construction . . . . . . . . . . . . . . .Markham
Stewart & Hinan Contractors Ltd.  . . . . . . . . . . . .Beamsville
Terry Stokes Refractories  . . . . . . . . . . . . . . . . . . .Wallaceburg
Stone & Webster Canada Ltd. . . . . . . . . . . . . . . . .Toronto/

Maitland
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Stoneview Masonry Limited  . . . . . . . . . . . . . . . . .Guelph
Stonhard Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Whitby
Strap Drywall  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Gormley
Strap Enterprises Inc.  . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Stradiotto Bros. Construction Ltd.  . . . . . . . . . . . .Guelph
Stradwick Industries Ltd.  . . . . . . . . . . . . . . . . . . . .Oakville
Stu. Riel Masonry Contractor  . . . . . . . . . . . . . . . .Peterborough
Sudbury Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Sudbury Roman Masonry  . . . . . . . . . . . . . . . . . . .Sudbury
M. Sullivan & Sons Ltd.  . . . . . . . . . . . . . . . . . . . . .Arnprior
Summit Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Winnipeg, Man.
Sunridge Construction Can. Ltd.  . . . . . . . . . . . . . .Ottawa
Sunset Drywall Plaster Limited . . . . . . . . . . . . . . .Kitchener
Superior Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Superior Masonry (Thunder Bay) Ltd.  . . . . . . . . .Thunder Bay
Superior Masonry Contractors Ltd.  . . . . . . . . . . .Windsor
Sura (Stephen) Const. Co. Ltd.  . . . . . . . . . . . . . . .Montreal, Que.
Sweeting Masonry  . . . . . . . . . . . . . . . . . . . . . . . . .Peterborough
Swindell & Dressler Co. of Can. Ltd.  . . . . . . . . . .Pittsburgh, PA
Sydenham Welding Ltd.  . . . . . . . . . . . . . . . . . . . . .Kingston
T.A.C. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Montreal
Tacher Enterprises Ltd.  . . . . . . . . . . . . . . . . . . . . .Oshawa
Tamblyn, Pritchard, Johnson, Const.  . . . . . . . . . .London
Tap Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .London
E. Tarnaske Masonry  . . . . . . . . . . . . . . . . . . . . . . .Kanata
Taro Properties Inc.  . . . . . . . . . . . . . . . . . . . . . . . .St. Catharines
Tavares Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
T. E. Taylor Construction . . . . . . . . . . . . . . . . . . . . .Brantford
Taylor Engineering Ont. Ltd. . . . . . . . . . . . . . . . . . .Mississauga
Taylor Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sault Ste. Marie
T.C. Bricklayers  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Teaphilus Masonry Inc.  . . . . . . . . . . . . . . . . . . . . .Gloucester
Tecoglas Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Tecumseh
Tecticon Structures Limited  . . . . . . . . . . . . . . . . .Pickering
Tecumseh Masonry . . . . . . . . . . . . . . . . . . . . . . . . .Tecumseh

Appendix A 113

36472 OPC-Brick_Agree:31328 BACU-BrickAgree  11/18/13  4:44 PM  Pag



Henry F. Teichmann Inc.  . . . . . . . . . . . . . . . . . . . . .Pittsburgh, PA
A. V. Tennant General  . . . . . . . . . . . . . . . . . . . . . . .Rexdale
Terra Construction Company . . . . . . . . . . . . . . . . .Toronto
Terrazzo Mosaic & Tile Company  . . . . . . . . . . . . .Toronto
Tertile (Ontario)  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Don Mills
F. Tesolin Constr.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
T & F Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Bolton
Thibeault Masonry Ltd. . . . . . . . . . . . . . . . . . . . . . .Toronto
M.S. Thompson  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Cornwall
Thunder Bay Masonry  . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Tidemark Constr. Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Woodstock
Tidey Const. Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Tiger Masonry Contractors  . . . . . . . . . . . . . . . . . .Hamilton
Tilechem Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Montreal, Que.
Tileman Canada Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Mississauga
Tilex Incorporated  . . . . . . . . . . . . . . . . . . . . . . . . . .Dunrobin
Time on your Side Ltd.  . . . . . . . . . . . . . . . . . . . . . .Mississauga
W. Timko  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
R. H. Timms Const. & Engineering Ltd.  . . . . . . . .St. Catharines
Douglas Tippin Masonry  . . . . . . . . . . . . . . . . . . . .Chatham
Titon Bricklaying Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Scarborough
T.K. Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
TN Masonry Limited  . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Harry Todd Construction  . . . . . . . . . . . . . . . . . . . .Toronto
Toledo Eng. Co. Inc. . . . . . . . . . . . . . . . . . . . . . . . . .Toledo, OH
Tols Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Windsor
Tonel Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Woodbridge
Tonino Pallotta Contractors  . . . . . . . . . . . . . . . . . .Downsview
Tonus Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Top Star Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .London
Toron Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Weston
Toronto Board of Education . . . . . . . . . . . . . . . . . .Toronto
Toronto Restorations Inc. . . . . . . . . . . . . . . . . . . . .Toronto
Tosello & Sons Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .Hannon
Total Seal Ltd. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .London
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Touchstone Masonry Ltd. . . . . . . . . . . . . . . . . . . . .London
Town & Country Masonry  . . . . . . . . . . . . . . . . . . .Mooretown
Transceder Limited  . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
Trend Flooring (Eastern) Ltd.  . . . . . . . . . . . . . . . . .Ottawa
Trent Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Peterborough
Trent Valley Paperboard Mills . . . . . . . . . . . . . . . .Trenton
Tri Krete Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Weston
Trico Masonry Co.  . . . . . . . . . . . . . . . . . . . . . . . . . .Mitchell Bay
Tricon Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Nepean
Trillium Contracting Inc.  . . . . . . . . . . . . . . . . . . . . .Windsor
Tri Mark Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Moorefield
Trin-Co Construction  . . . . . . . . . . . . . . . . . . . . . . . .Guelph
Triple A Masonry 9020-1377 Quebec Inc.  . . . . . .Quebec
Tropea Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
John M. Troup Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Trowel Craft Masonry Ltd.  . . . . . . . . . . . . . . . . . . .Ottawa
True-Line Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . .Ottawa
Tru-Lu Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Truman Jess Masonry Ltd.  . . . . . . . . . . . . . . . . . .Hamilton
Trustt Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
TS Masonry/620230 Ontario Ltd

C.O.B. as Tony Sica Masonry . . . . . . . . . . . . . .Cobourg
J. R. Tubaro & Son Ltd.  . . . . . . . . . . . . . . . . . . . . . .Windsor
Turnpike Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Rexdale
Turzillo Contracting Ltd.  . . . . . . . . . . . . . . . . . . . . .Mississauga
TV Construction Masonry  . . . . . . . . . . . . . . . . . . .Stoney Creek
Twin City Const. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Twin Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
2000 Century Masonry Art Ltd.  . . . . . . . . . . . . . . .Brampton
P. Tychanski  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Burlington
Ultra Masonry Ltd. . . . . . . . . . . . . . . . . . . . . . . . . . .Rexdale
Umasco  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Weston
Union City Const. Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Bowmanville
Union Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Union Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
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Union Tile & Marble Ltd.  . . . . . . . . . . . . . . . . . . . .Ottawa
United Masonry Const.  . . . . . . . . . . . . . . . . . . . . . .St. Catharines
United Masonry Contractors Inc.  . . . . . . . . . . . . .Concord
United Refractories  . . . . . . . . . . . . . . . . . . . . . . . . .Warren, OH
A. M. Universal Stoneworks Inc.  . . . . . . . . . . . . .Toronto
Univex Canada Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Upright Construction Co.  . . . . . . . . . . . . . . . . . . . .St. Catharines
L. H. Urban Masonry  . . . . . . . . . . . . . . . . . . . . . . . .Minesing
Ussdetti Construction Ltd.  . . . . . . . . . . . . . . . . . . .Windsor
Ussoletti Construction Limited  . . . . . . . . . . . . . . .Windsor
Uvanile Brothers Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Val Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
Val Therese Masonry  . . . . . . . . . . . . . . . . . . . . . . .Val Therese
Vanbots Construction Co. Ltd.  . . . . . . . . . . . . . . . .Scarborough
Vander Muelin Const. (1971) Ltd.  . . . . . . . . . . . . .Burlington
Stan Vanderploeg Masonry Ltd.  . . . . . . . . . . . . . .Owen Sound
W. Van Erp Masonry Inc.  . . . . . . . . . . . . . . . . . . . .Brantford
Van Hoof (Whitby) Ltd.  . . . . . . . . . . . . . . . . . . . . . .Whitby
Vanis Masonry Construction Co.  . . . . . . . . . . . . .Nepean
John Van Hoorn Contractor . . . . . . . . . . . . . . . . . .Sarnia
Varamae Construction Ltd.  . . . . . . . . . . . . . . . . . .Thornhill
Vaughan Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . .Concord 
VC Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Gloucester
Vector Construction  . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Sam Veltri Construction Ltd.  . . . . . . . . . . . . . . . . .Thunder Bay
Venice Masonry . . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Venzon Plastering Ltd.  . . . . . . . . . . . . . . . . . . . . . .Niagara Falls
Verga Masonry Co. Ltd.  . . . . . . . . . . . . . . . . . . . . .Windsor
Victor Carpentry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Markham
Victoria Carpentry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Markham
Victor Masonry Construction Limited  . . . . . . . . .Downsview
Vilar Construction Masonry Inc. . . . . . . . . . . . . . .London
Village Contractors  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Vinmod Masonry Construction Limited  . . . . . . . .Hamilton
Bronko Vinski Operating as BVR Masonry  . . . . .Sarnia
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Vito Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
V & M Bricklayers Limited . . . . . . . . . . . . . . . . . . .Toronto
V. & M. Masonry Co.  . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Volley Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Corunna
Volpatti Plastering & Constr. Ltd.  . . . . . . . . . . . . .Niagara Falls/

St. Catharines
VRD - Americas  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Burlington
VRD - Canada Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . .Burlington
WAK Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Barrie
M. Anthony Wallis & Assoc.  . . . . . . . . . . . . . . . . .Toronto
Ward’s Construction  . . . . . . . . . . . . . . . . . . . . . . . .Kapuskasing
Warren H. Wagner  . . . . . . . . . . . . . . . . . . . . . . . . .Pembroke
Walford Road Construction Ltd.  . . . . . . . . . . . . . .Sudbury
G.A. Walsh Masonry Construction . . . . . . . . . . . .Brantford
Wm. Warden & Co. Ltd.  . . . . . . . . . . . . . . . . . . . . .Guelph
G.S. Wark C.O.B. as G.S. Ltd. . . . . . . . . . . . . . . . . .Hamilton
Warren Steeplejack Ltd. . . . . . . . . . . . . . . . . . . . . .Brantford
A. L. Watson Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
James D. Watt Construction Ltd.  . . . . . . . . . . . . .Welland
Waynes Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Mar
Webster & Sons Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Toronto
W.E.C.O. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Weston
Welcon Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Cambridge
Welland Masonry Ltd. . . . . . . . . . . . . . . . . . . . . . . .Welland
William S. Welsby Plastering Co. Ltd.  . . . . . . . . .Welland
Westbrook Walls & Ceilings  . . . . . . . . . . . . . . . . .Westbrook
Westcon Restoration and 

Waterproofing Inc. . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Westridge Estates  . . . . . . . . . . . . . . . . . . . . . . . . . .Oshawa
West York Construction  . . . . . . . . . . . . . . . . . . . . .Weston
Michael Wetzl Masonry Contractor . . . . . . . . . . .Williamstown
John Wheelright Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Weston
Oscar Wiles & Sons Ltd.  . . . . . . . . . . . . . . . . . . . .Kitchener
Wilputte Canada Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Sault Ste. Marie
Lee Wilson Eng. Co. of Canada Ltd.  . . . . . . . . . . .Downsview
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Wincon Construction Ltd.  . . . . . . . . . . . . . . . . . . .Windsor
Windsor Roma Tile Ltd. . . . . . . . . . . . . . . . . . . . . . .Windsor
Windsor United Masonry Ltd.  . . . . . . . . . . . . . . . .Windsor
Winter Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Belle River
William D. Winter Ltd. . . . . . . . . . . . . . . . . . . . . . . .Whitby
Winvalley Construction Ltd. . . . . . . . . . . . . . . . . . .Whitby
W.N. Construction (Ottawa) Ltd.  . . . . . . . . . . . . . .Ottawa
J. Wolstenholme Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Peterborough
Woodall Const. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Woodbury Construction  . . . . . . . . . . . . . . . . . . . . .Etobicoke
Woodbury Construction Ltd.  . . . . . . . . . . . . . . . . .Etobicoke
David Yan Construction Ltd. . . . . . . . . . . . . . . . . . .Toronto
Young & Apperley Ltd.  . . . . . . . . . . . . . . . . . . . . . .Toronto
Yustin Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Mississauga
Zabel Bros. Contractors Ltd.  . . . . . . . . . . . . . . . . .Dundas
Zamparo Bros. Contractors Ltd.  . . . . . . . . . . . . . .Toronto
Zan-Dall Const. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
Zanet & Sons Tile Co.  . . . . . . . . . . . . . . . . . . . . . . .Windsor
Rino Zanette Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Zanini & Co.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Zanini & Co. Ltd. . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Zalcar Eng. & Contracting Co. Ltd.  . . . . . . . . . . . .Markham
E. Zappetti Construction . . . . . . . . . . . . . . . . . . . . .Pickering
ZAR Construction  . . . . . . . . . . . . . . . . . . . . . . . . . .Fenelon Falls
Zarr Construction  . . . . . . . . . . . . . . . . . . . . . . . . . .Fenelon Falls
E. Zimmerman  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Zorgo Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Brampton
T. Zussino Const. Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
2000 Century Masonry Art Ltd.  . . . . . . . . . . . . . . .Brampton
103703 Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Guelph
312064 Ontario Ltd. 

(ref. A. Leone Masonry)  . . . . . . . . . . . . . . . . . .Toronto
356488 Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Windsor
375498 Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Brantford
1287567 Ontario Inc.  . . . . . . . . . . . . . . . . . . . . . . . .Clarington
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3855310 Ontario Inc. 
(ref. Cambrian Constr. & Masonry)  . . . . . . . . .Sudbury

420132 Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Barrie
428711 Ontario Ltd. 

(ref. Amerigo Construction)  . . . . . . . . . . . . . . .Thunder Bay
444348 Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
455533 Ontario Ltd. 

(ref. Canadian Masonry Ind.)  . . . . . . . . . . . . . .Weston
510886 Ontario Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
515422 Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .
542590 Ontario Ltd, 

C. O. B. Travelers Motor Inn . . . . . . . . . . . . . . .Cambridge
558526 Ontario Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .Grimsby
575560 Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Oshawa
628983 Ontario Ltd. 

(ref. Centro Masonry)  . . . . . . . . . . . . . . . . . . . .Woodbridge
652067 Ontario Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .Owen Sound
659516 Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Oshawa
672259 Ontario Ltd.   

(ref. Agrigento Group)  . . . . . . . . . . . . . . . . . . . .Hamilton
712987 Ontario Ltd. 

(ref. S. G. General Contr.) Toronto
789256 Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
825153 Ontario Ltd. 

(ref. Base Construction Limited)  . . . . . . . . . . .London
857589 Ontario Ltd. 

(ref. Triput Masonry)  . . . . . . . . . . . . . . . . . . . . .Schomberg
861157 Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Emmismore
948641 Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Mississauga
980368 Ontario Inc. 

(ref. Base Construction Limited)  . . . . . . . . . . .London
993465 Ontario Corp.  . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
993466 Ontario Corp.  . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
1000148 Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Woodbridge
1017185 Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Woodbridge

Appendix A 119

36472 OPC-Brick_Agree:31328 BACU-BrickAgree  11/18/13  4:44 PM  Pag



1078216 Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Tecumseh
1085311 Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Brampton
1025213 Ontario Inc.  . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
9010-4803 Quebec Inc.  . . . . . . . . . . . . . . . . . . . . . .St. Andre

Avellin, PQ
Contractors under Certification by Local #2
ACDMC Group Inc. (General Contractors)
Atlantico Masonry Co. Ltd.   
Avo Masonry Ltd.     
B.J. Masonry  
B.M. Bricklayers        
Bricklayers Ltd.
CN Bricklayers Inc.    
Cane Masonry
Canadian Tire Petroleum Division, A Division of

Canadian Tire Corporation Limited           
Casabella Masonry Ltd. & R&A Construction          
Dave Brown Masonry Ltd.    
Delfino Masonry Ltd.
Delgados Bricklayers Ltd.      
Dynamo Masonry Contracting Ltd.   
First Masonry            
Fly Masonry Ltd.       
Franca Masonry         
Frank’s Masonry Ltd.            
F.R.S. Construction Ltd.        
Goodknight Masonry Ltd.     
G.R.S. Construction Ltd.        
Jedspar Construction Limited            
J.C. Melo Masonry    
J & K Stone Masonry Specialists      
J. Martins Masonry Ltd.        
John Salvatori Construction   
Joshua Tree Construction Ltd.           
Kolar Masonry Co.    
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Lindo Lar Masonry Inc.         
Lourimar Masonry Ltd.          
Lunardon Construction Masonry Ltd.           
M.R.C. Industrial Masonry Ltd.
Mascone Masonry Group 
Mill Masonry
Minho Masonry Ltd.
Model Masonry
Oeste Bricklayers Ltd.
O.J. Masonry Ltd.
Piccirillo Masonry Ltd.
Pinheiro Masonry
Recente Masonry
Residential Masonry Ltd.
Rosegarden General Masonry Construction
Santos Masonry
Sequest Construction Ltd.
Starlight Masonry
Starline Masonry Ltd.
Summit Masonry (1988) Inc.
Sunbeam Construction
Stroke Masonry Ltd.
Tarbo Construction
Taylor Masonry
T.C. Bricklayers
Tempo Construction
Trustt Masonry
Unidos Bricklayers & Masonry Ltd.
Vila Verde Masonry
Westdown Masonry Ltd.
944302 Inc. Raymond (Duro Masonry Unlimited)
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Members and Former Members of General Contractors’ Section
Toronto Construction Association
Aberfoyle Steel Inc.  . . . . . . . . . . . . . . . . . . . . . . . .Bolton
Alps Restoration        

Div. of PA Restoration Inc.  . . . . . . . . . . . . . . . .Mississauga
Avenue Structures  . . . . . . . . . . . . . . . . . . . . . . . . .Weston
Aykroyd Contracting Limited  . . . . . . . . . . . . . . . . .Scarborough

Wray Backus Construction Limited  . . . . . . . . . . .Downsview
Ball Brothers Limited  . . . . . . . . . . . . . . . . . . . . . . .Kitchener
Banyan Construction Ltd. . . . . . . . . . . . . . . . . . . . .Weston
Beaver Cook & Leitch Ltd.  . . . . . . . . . . . . . . . . . . .Toronto
Beaver Cook & Leitch (Ontario) Ltd.  . . . . . . . . . .Toronto
EC Systems Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Beco Equipment Limited  . . . . . . . . . . . . . . . . . . . .Toronto
F.D. Begley & Associates . . . . . . . . . . . . . . . . . . . .Toronto
Bennett-Pratt Limited  . . . . . . . . . . . . . . . . . . . . . . .Weston
Bird Construction Co. Ltd.  . . . . . . . . . . . . . . . . . . .Etobicoke
Bisson & Dobbin Inc.  . . . . . . . . . . . . . . . . . . . . . . .Aurora
Blue Regions Forming & Masonry  . . . . . . . . . . . .Toronto
Bondfield Construction Co. Ltd.  . . . . . . . . . . . . . .Downsview
Bradsil Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Breywood Construction Co. Ltd.  . . . . . . . . . . . . . .Newmarket
Broders, Ed, Construction Ltd.  . . . . . . . . . . . . . . .Toronto
Brown & Huston Limited  . . . . . . . . . . . . . . . . . . . .Downsview
Buckingham, G.E., Contracting Ltd.  . . . . . . . . . . .Mississauga
Butt, M.A., Construction Ltd.  . . . . . . . . . . . . . . . . .Markham
Butt, M.A., Construction Ltd.  . . . . . . . . . . . . . . . . .Richmond Hill
C.S.F. Construction Incorporated  . . . . . . . . . . . . .Weston
C.W.C. Construction Company  . . . . . . . . . . . . . . .Mississauga
Cadco Contracting Limited  . . . . . . . . . . . . . . . . . .Toronto
Cadco Contracting Limited  . . . . . . . . . . . . . . . . . .Milliken
Cadet Construction Limited  . . . . . . . . . . . . . . . . . .Milliken
Cadillac Fairview Corporation Ltd.  . . . . . . . . . . . .Toronto
Cameron-McIndoo Interiors Ltd.  . . . . . . . . . . . . .Don Mills
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Cameron-McIndoo Construction Inc.  . . . . . . . . .Don Mills
Nicholas J. Campbell  . . . . . . . . . . . . . . . . . . . . . . .Downsview
T. Campbell Construction Limited  . . . . . . . . . . . . .Brampton
Campbell-Yustin Limited . . . . . . . . . . . . . . . . . . . . .Downsview
Campeau Corporation . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Campeau Corporation Ltd.  . . . . . . . . . . . . . . . . . . .Ottawa
Camston Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Camston Agnew Limited  . . . . . . . . . . . . . . . . . . . .Willowdale
Camston Toronto Limited  . . . . . . . . . . . . . . . . . . . .Toronto
Canada Construction Limited  . . . . . . . . . . . . . . . .Mississauga
Canadian Engineering & Contracting Co.  . . . . . .Hamilton
Canadian Engineering & Contracting 

Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
E.G.M. Cape & Company Limited  . . . . . . . . . . . . .Don Mills
E.G.M. Cape & Company Limited  . . . . . . . . . . . . .Willowdale
Cape Construction Group Inc. . . . . . . . . . . . . . . . .Willowdale
Carruthers, Paul Constr. Ltd.  . . . . . . . . . . . . . . . . .Markham
Patrick J. Casey Construction Ltd.  . . . . . . . . . . . .Concord
Casey-Hewson Construction Limited . . . . . . . . . .Willowdale
Cementation Company (Canada) Limited  . . . . . .Brampton
City Construction  . . . . . . . . . . . . . . . . . . . . . . . . . . .Willowdale
Cloke Construction  . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Cloke-Kirby Construction Ltd.  . . . . . . . . . . . . . . . .Scarborough
Concordia Construction Inc.  . . . . . . . . . . . . . . . . .Toronto
Con-Eng Contractors Inc. . . . . . . . . . . . . . . . . . . . .London
Convert-A-Wall Limited  . . . . . . . . . . . . . . . . . . . . .Brampton
Coast To Coast Installations Inc.  . . . . . . . . . . . . .Mississauga
Coogan Construction Corporation  . . . . . . . . . . . .Downsview
Cooper Construction Co. (Eastern) Ltd.  . . . . . . . .Hamilton
Cooper Construction Company Limited  . . . . . . . .Etobicoke
Corinthian Construction & Eng. Ltd.  . . . . . . . . . . .Toronto
D.R. Crawford Construction Ltd.  . . . . . . . . . . . . . .Brampton
C.W.C.Construction  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Dalson Engineering & Constr. 1974 Ltd. . . . . . . . .Toronto
Dalton Engineering & Constr. Co. Ltd.  . . . . . . . . .Toronto
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Dantam Structures Limited  . . . . . . . . . . . . . . . . . .Weston
D.D.S. Forming Limited  . . . . . . . . . . . . . . . . . . . . . .Brampton
Den Lee Developments Ltd. . . . . . . . . . . . . . . . . . .Toronto
Devinco Industrial Management  . . . . . . . . . . . . .Willowdale
Dickie Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Toronto
Dineen Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Rexdale
Division Construction Limited  . . . . . . . . . . . . . . . .Weston
Dominion Bridge Co. Ltd.  . . . . . . . . . . . . . . . . . . . .Toronto
Doyle, Hinton Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Dryek Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Willowdale
Dymor Construction  . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Eastern Concrete Forming Co. Ltd. . . . . . . . . . . . .Rexdale
Eastern Construction Company Ltd. . . . . . . . . . . .Toronto
Ellinger,W.H.,Limited  . . . . . . . . . . . . . . . . . . . . . . . .Pickering
Ellis-Don Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Willowdale
Elrose Construction . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Eton Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Mississauga
Eveready Construction Inc.  . . . . . . . . . . . . . . . . . .Scarborough
Eveready Contractors  . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Faehrmann Construction  . . . . . . . . . . . . . . . . . . . .Toronto
Fairwin Construction . . . . . . . . . . . . . . . . . . . . . . . .Maple
Farn, David, Construction Ltd.  . . . . . . . . . . . . . . . .Toronto
Fassell Construction Co. Ltd.  . . . . . . . . . . . . . . . . .Scarborough
Ferracon Construction Limited  . . . . . . . . . . . . . . .Rexdale
Foley Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Kingston
The Foundation Company of 

Canada Limited . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
The Frid Construction Company Limited  . . . . . . .Hamilton
Gallagher, W.C., Construction Ltd.  . . . . . . . . . . . .Downsview
W. G. Gallagher Construction Ltd.  . . . . . . . . . . . .Concord
Gencon Construction Limited  . . . . . . . . . . . . . . . .Toronto
General Store Builders Inc.  . . . . . . . . . . . . . . . . . .King City
Germano Construction Ont. Ltd.  . . . . . . . . . . . . . .Weston
Geos. Construction Co. (see Terra Const.)  . . . . .Toronto
Gillanders Construction Limited  . . . . . . . . . . . . . .Toronto
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Goba, John, Limited  . . . . . . . . . . . . . . . . . . . . . . . .Rexdale
Gothic Store Fixtures Limited  . . . . . . . . . . . . . . . .Mississauga
Graham & Sibbett Co. Ltd.  . . . . . . . . . . . . . . . . . . .Toronto
Greco Construction Company  . . . . . . . . . . . . . . . .Rexdale
Greedy, Jack, Limited  . . . . . . . . . . . . . . . . . . . . . . .Woodbridge
The Grolay Corporation Ltd. . . . . . . . . . . . . . . . . . .Caledon East
M.J. Guthrie Construction Limited  . . . . . . . . . . . .West Hill
Harbridge & Cross Limited . . . . . . . . . . . . . . . . . . .Weston
William Hartley Construction Limited  . . . . . . . . .Markham
Helsdon Construction Limited  . . . . . . . . . . . . . . . .Toronto
Holiday Construction Co. Ltd.  . . . . . . . . . . . . . . . .Scarborough
Internorth Construction Co.  . . . . . . . . . . . . . . . . . .Mississauga
Ivey-Dreger Construction Ltd.  . . . . . . . . . . . . . . . .Oakville
Jacko & Burtnyk Limited  . . . . . . . . . . . . . . . . . . . .Toronto
The Jackson-Lewis Company  . . . . . . . . . . . . . . . .Toronto
Jaga Constructors Ltd.  . . . . . . . . . . . . . . . . . . . . . .Mississauga
Jaga Constructors Ltd.  . . . . . . . . . . . . . . . . . . . . . .Toronto
Janin Building & Civil Works Ltd.  . . . . . . . . . . . . .Toronto
Janin Building & Civil Works (l983) Ltd. . . . . . . . .Toronto
Johnston, Wm. H., Construction Ltd.  . . . . . . . . . .Toronto
Johnstone, Ross, Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Toronto
Kamrus Construction Limited  . . . . . . . . . . . . . . . .Don Mills
Kirby, R.G., & Sons Ltd. . . . . . . . . . . . . . . . . . . . . . .Willowdale
K & L Construction  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Konvey Construction Co. Ltd.  . . . . . . . . . . . . . . . .Markham
Kovacks Construction Company Ltd.  . . . . . . . . . .Toronto
L & L Associate  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Latto Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Toronto
Leader Structures (Toronto) Ltd. . . . . . . . . . . . . . .Weston
Lehndorff Construction Co. Ltd.  . . . . . . . . . . . . . .Toronto
Linrin Forming Limited  . . . . . . . . . . . . . . . . . . . . . .Thornhill
Lisgar Construction Co. 

(Div. of United Shelters Limited)  . . . . . . . . . . .Bolton
Loring Construction Company Limited . . . . . . . . .Burlington
The Lunar Company (Ontario) Limited  . . . . . . . . .Toronto
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The Lunar Company Limited  . . . . . . . . . . . . . . . . .Toronto
Lynch, T.F., Construction Ltd.  . . . . . . . . . . . . . . . . .Toronto
Marshall, W.E., Construction Ltd.  . . . . . . . . . . . . .Mississauga
Martin, E.S., Construction Ltd. . . . . . . . . . . . . . . . .Mississauga
Mason, V. K., Construction Ltd  . . . . . . . . . . . . . . .Toronto
McAlpine, Robert, Ltd.  . . . . . . . . . . . . . . . . . . . . . .Rexdale
J. J. McGuire General Contractors  . . . . . . . . . . .Scarborough
McKay — Cocker Construction Limited  . . . . . . .London
McLachlan Construction Co. Ltd.  . . . . . . . . . . . . .Toronto
Finley W. McLachlan Construction 

Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
McGrath Engineering Limited  . . . . . . . . . . . . . . . .Toronto
Mel-Ron Construction  . . . . . . . . . . . . . . . . . . . . . .Whitby
Merison Masonry Limited  . . . . . . . . . . . . . . . . . . .Weston
Milne & Nichols Limited . . . . . . . . . . . . . . . . . . . . .Don Mills
Mitchell Construction Ltd.  . . . . . . . . . . . . . . . . . . .Markham
The Mitchell Construction 

Company (Canada)  . . . . . . . . . . . . . . . . . . . . . .Brampton
Mollenhauer Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Mount Pleasant Construction Limited  . . . . . . . . .Toronto
Nardi Excavating & Grading Ltd.  . . . . . . . . . . . . .Weston
Newton Construction Inc.  . . . . . . . . . . . . . . . . . . .Downsview
Nolan, The Charles, Co. Ltd.  . . . . . . . . . . . . . . . . .Scarborough
Norge Building Industries  . . . . . . . . . . . . . . . . . . .Islington
Normarc Construction Ltd.  . . . . . . . . . . . . . . . . . .Willowdale
North End Contractors Inc.  . . . . . . . . . . . . . . . . . .Montreal, Que.
Olympia & York Developments Ltd.  . . . . . . . . . . .Toronto
Ontario Formwork (Central) Ltd.  . . . . . . . . . . . . . .Don Mills
Orlando Realty Corporation Ltd.  . . . . . . . . . . . . . .Mississauga
P C L Construction Limited . . . . . . . . . . . . . . . . . . .Toronto
PCL Constructors Eastern Inc.  . . . . . . . . . . . . . . .Mississauga
Pancor Industries Limited  . . . . . . . . . . . . . . . . . . .Mississauga
Parker, Wm., Construction Ltd.  . . . . . . . . . . . . . . .Guelph
Patella Construction Inc.  . . . . . . . . . . . . . . . . . . . .Toronto
Patella, Franz, Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
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Peacock Contracting Ltd. . . . . . . . . . . . . . . . . . . . .Milliken
Pentagon Construction Canada, Inc.  . . . . . . . . . .Willowdale
Petersons, A., Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Willowdale
Petra Construction  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Pigott Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Islington
Plyform Construction Company Limited  . . . . . . .Mississauga
Pollock-McGibbon Limited  . . . . . . . . . . . . . . . . . .Montreal, Que.
Pools Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Don Mills
Prevada General Contractors Inc.  . . . . . . . . . . . .Toronto
Quality General Contracting Company  . . . . . . . .Markham
Q-Sons Construction Co. Ltd.  . . . . . . . . . . . . . . . .Willowdale
Rae, John & Sons, Contr. Ltd.  . . . . . . . . . . . . . . . .Toronto
Raljon Construction Co. Ltd.  . . . . . . . . . . . . . . . . .Downsview
Ram Contracting (Toronto) Ltd.  . . . . . . . . . . . . . . .Agincourt
Ranfas Engineering & Constr. Ltd.  . . . . . . . . . . . .Islington
Rice, James A., Limited  . . . . . . . . . . . . . . . . . . . . .Gormley
Richard & B. A. Ryan Ltd. . . . . . . . . . . . . . . . . . . . .Toronto
R.P.A. Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Toronto
Robertson Yates Corporation Ltd. . . . . . . . . . . . . .Hamilton
Ronway Construction Ltd.  . . . . . . . . . . . . . . . . . . .Mississauga
Store Fixtures Unlimited, Limited  . . . . . . . . . . . . .Mississauga
Steinberg Inc. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Montreal
SBM Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Toronto
Sheraton Construction Ltd.  . . . . . . . . . . . . . . . . . .Toronto
Smith, C. A., Contracting Ltd. . . . . . . . . . . . . . . . . .Markham
Squire Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Bolton
Steeplejack Service Ltd.  . . . . . . . . . . . . . . . . . . . .Mississauga
Strap Enterprise Inc. Contrs.  . . . . . . . . . . . . . . . . .Scarborough
Structform International Limited . . . . . . . . . . . . . .Agincourt
Structural Formwork Limited . . . . . . . . . . . . . . . . .Agincourt
Tennant, A. V., General Contrs. Ltd.  . . . . . . . . . . .Rexdale
Terra Construction Company

(See Geos Const.)  . . . . . . . . . . . . . . . . . . . . . . .Toronto
Tobern Construction Limited  . . . . . . . . . . . . . . . . .Downsview
Toddglen Construction Limited  . . . . . . . . . . . . . . .North York

Appendix A 127

36472 OPC-Brick_Agree:31328 BACU-BrickAgree  11/18/13  4:44 PM  Pag



Trist Construction Limited  . . . . . . . . . . . . . . . . . . .Toronto
Tru-Wall Group Limited . . . . . . . . . . . . . . . . . . . . . .Woodbridge
Turzilli Contracting Limited  . . . . . . . . . . . . . . . . . .Mississauga
Harry Todd Construction Limited  . . . . . . . . . . . . .Toronto
Vanbots Construction Co. Ltd.  . . . . . . . . . . . . . . . .Scarborough
Varamae Construction Ltd.  . . . . . . . . . . . . . . . . . .Toronto
Vaughan West Contracting  . . . . . . . . . . . . . . . . . .Downsview
Wallis, M. Anthony, & Assoc.  . . . . . . . . . . . . . . . .Toronto
West, David, Limited  . . . . . . . . . . . . . . . . . . . . . . . .Downsview
West York Construction Ltd.  . . . . . . . . . . . . . . . . .Weston
Wheelwright Construction Inc. . . . . . . . . . . . . . . .Weston
Wheelwright, John, Ltd.  . . . . . . . . . . . . . . . . . . . . .Weston
George Wimpey Canada Limited  . . . . . . . . . . . . .Toronto
Yan, David, & Partner of Canada Ltd.  . . . . . . . . .Toronto
Young & Apperley Ltd.  . . . . . . . . . . . . . . . . . . . . . .Toronto
Yustin Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Mississauga
Yustin Interiors Limited . . . . . . . . . . . . . . . . . . . . . .Toronto
Zalcar Eng. & Contr. Co. Ltd.  . . . . . . . . . . . . . . . . .Markham

List of Firms who have signed the Recognition Agreement with
The Toronto-Central Ontario Building and Construction Trades
Council
A.G.A. Construction Limited 

(also Atlantic Const. Ltd.)  . . . . . . . . . . . . . . . . .Downsview 
Ally Construction Company Limited  . . . . . . . . . . .Toronto
A.E. Anderson Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Burlington
Anstey & Gray Limited  . . . . . . . . . . . . . . . . . . . . . .Port Credit
Anvill Construction Limited (see Preway) . . . . . .Toronto
Arch Construction Limited 
Arch Construction (1967) Limited

also Scitech Construction (1968) . . . . . . . . . . .Don Mills
Art Magic Carpentry Ltd.  . . . . . . . . . . . . . . . . . . . .Mississauga
Bankfield Construction Co. Ltd.

(John Kamper)  . . . . . . . . . . . . . . . . . . . . . . . . . .Schomberg
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Barber, G.A., & Sons Ltd.  . . . . . . . . . . . . . . . . . . . .Pefferlaw
Barclay Construction Limited  . . . . . . . . . . . . . . . .Hamilton
Barker, G., Construction Ltd.  . . . . . . . . . . . . . . . . .London
Barter Construction Limited
Floyd Freburn  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Peterborough
Bathe & McLellan Construction Ltd.  . . . . . . . . . .Oshawa
Bau Canada Ltd.(see also West York)  . . . . . . . . .Weston
Beco Equipment Limited(C.A. Sparrow)  . . . . . . .Toronto
Bedford Construction Co. Ltd.

(also Canada Construction, Canada
Dredge & Dock, Abalmont Ltd.) . . . . . . . . . . . .Scarborough

Begg & Daigle Limited  . . . . . . . . . . . . . . . . . . . . . .Markham
Bemac Construction  . . . . . . . . . . . . . . . . . . . . . . . .Concord
Benjamin & Gibson Ltd.  . . . . . . . . . . . . . . . . . . . . .Mississauga
Bibstan Construction Limited

(James Stanley)  . . . . . . . . . . . . . . . . . . . . . . . . .Willowdale
Bield Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Toronto
Blandford Insulation Limited  . . . . . . . . . . . . . . . . .Mississauga
Boc, George Construction Co. Ltd.  . . . . . . . . . . . .Welland
Bowslaugh, P.D., Limited 

(also Esperto Construction)
Brad-Jay Investments Ltd. . . . . . . . . . . . . . . . . . . .Rexdale
Bradsil Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Bridgeland Excavating & Grading Ltd.  . . . . . . . .Toronto
British Steel Construction (Can.) Ltd.

(The Gen. Contracting Division of)  . . . . . . . . .Toronto
Broders, Ed, Construction Limited  . . . . . . . . . . . .Toronto
C.K. & C Construction Limited  . . . . . . . . . . . . . . . .Toronto
C.M.R. Construction & Eng. Ltd.      

(sub. of R.B. Bayly Assoc.)  . . . . . . . . . . . . . . . .Markham
CSBI Contracting Limited . . . . . . . . . . . . . . . . . . . .Mississauga
Cadco Contracting Limited

(sub. of Cadillac-Fairview)  . . . . . . . . . . . . . . . .Toronto
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Cameron-McIndoo Ltd.  . . . . . . . . . . . . . . . . . . . . .Don Mills
Campeau Corporation . . . . . . . . . . . . . . . . . . . . . . .Toronto
Camston Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Canada Construction Company Limited

(also Bedford Construction) . . . . . . . . . . . . . . .Rexdale
Canada Square Corporation Limited  . . . . . . . . . .Toronto
Canadian Lift Slab Company Limited  . . . . . . . . . .Malton
Carmac Construction Company Limited  . . . . . . .Toronto
Carnovale, N., & Sons Construction Ltd. . . . . . . .Toronto
Carroll Contracting Company Limited  . . . . . . . . .Toronto
Carruthers, Paul, Construction Co. Ltd.  . . . . . . . .Unionville
Caseau Construction Company . . . . . . . . . . . . . . .Weston
Caten Construction Limited  . . . . . . . . . . . . . . . . . .Islington
Central National Construction Co. Ltd.

(C.N. Investments Ltd.)  . . . . . . . . . . . . . . . . . . .Toronto
Coast to Coast Diamond Drilling

& Contracting Co. Ltd  . . . . . . . . . . . . . . . . . . . .Mississauga
Codeco Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Willowdale
Collavino Brothers Construction Co. Ltd.  . . . . . .Windsor
Collini, T., Company Limited  . . . . . . . . . . . . . . . . . .Weston
Comer Company (Duncan, Johnson  

& Falconer . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Don Mills
Commercial Leaseholds Limited

(Thomas Clayton Kraft)  . . . . . . . . . . . . . . . . . . .Hamilton
Concept Structors Limited  . . . . . . . . . . . . . . . . . . .Mississauga
Condor Construction Limited

(Mr. Vroom)  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Con Drain Company Limited  . . . . . . . . . . . . . . . . .Concord
Conforzi, Fred, Construction Limited  . . . . . . . . . .Islington
Connolly, P.R. Construction Ltd.

(Perry Connolly)  . . . . . . . . . . . . . . . . . . . . . . . . .Brampton
Con-Stel Erectors Limited  . . . . . . . . . . . . . . . . . . .Georgetown
Cooksville Investments Limited . . . . . . . . . . . . . . .Mississauga
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Crawford, D.R., Construction Ltd.  . . . . . . . . . . . . .Brampton
Crestile Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Culham Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Mississauga
Cullen Construction Co. Ltd.  . . . . . . . . . . . . . . . . .Toronto
Dalton, Edward, Building Contractor  . . . . . . . . . .Scarborough
Danar Development Co. Ltd. 

Ref.: Ranada Dev. Corpn.  . . . . . . . . . . . . . . . . .Toronto
Danforth Construction Co. Ltd.  . . . . . . . . . . . . . . .Downsview
Daniels Construction Co. Ltd.

(div. of A. J. Biffis Ltd.)  . . . . . . . . . . . . . . . . . . .Toronto
Daeside Construction Limited  . . . . . . . . . . . . . . . .Willowdale
DeMarco, V.V., Properties Limited  . . . . . . . . . . . .Markham
Demco Construction Limited  . . . . . . . . . . . . . . . . .Concord
Dencon Engineering Ltd.  . . . . . . . . . . . . . . . . . . . .Etobicoke
Den-Lee Developments Limited

(now AF & W. Systems Ltd.) . . . . . . . . . . . . . . .Toronto
Dennis, Reuben R.  . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Diamond & Mogul Builders Ltd.  . . . . . . . . . . . . . .Toronto
Dirmer Developments Inc. (I.C.l. & Res.) . . . . . . .Toronto
Division Construction (see also Newton)  . . . . . .Weston
W. H. Dodd Construction Co. Ltd.  . . . . . . . . . . . . .Toronto
Dohan, F.J.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Dolmar Construction Company  . . . . . . . . . . . . . . .Toronto
Dorval Construction Company  . . . . . . . . . . . . . . .Toronto
Dundas-Scarlett Developments Limited  . . . . . . .Toronto
Dunker Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Kitchener
Duvac Enterprises Inc.  . . . . . . . . . . . . . . . . . . . . . .Toronto
Dynamic Construction Limited  . . . . . . . . . . . . . . .Mississauga
Eastern Concrete Forming Co. Ltd. . . . . . . . . . . . .Rexdale
Eastern Construction Co. Ltd.  . . . . . . . . . . . . . . . .Toronto
Economy Construction Limited  . . . . . . . . . . . . . . .Toronto
Ellinger, W. H. Limited  . . . . . . . . . . . . . . . . . . . . . . .Pickering
Ellis-Don Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . .Willowdale
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Ellwall & Sons Construction Limited  . . . . . . . . . .Thornhill
Elmont Construction Limited

(see Roanne Holdings)  . . . . . . . . . . . . . . . . . . .Scarborough
Enavant Limited

(also Orwell Industries) . . . . . . . . . . . . . . . . . . .Mississauga
Esperto Construction (see Bowslaugh)
Essex Construction Co. . . . . . . . . . . . . . . . . . . . . . .Scarborough
450771 Ontario Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
F.C.P.Construction  . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Factory Maintenance Services Ltd.

(Sub. of Purton Construction)  . . . . . . . . . . . . .Don Mills
Faehrmann, Alfred, Construction  . . . . . . . . . . . . .Toronto
Fairwin Construction Co. Ltd.  . . . . . . . . . . . . . . . .Maple
Far North Construction (see Lisgar 

Construction & Known Construction)
Farn, David Construction Ltd.  . . . . . . . . . . . . . . . .Toronto
Fassel & Baglier  . . . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Field Construction Limited  . . . . . . . . . . . . . . . . . . .Downsview
The Fluor Corporation of Canada Limited  . . . . . .Toronto
Folco Construction 

(signed under Raney-Tari)
Forecast Construction Limited 

(form. Rimco)  . . . . . . . . . . . . . . . . . . . . . . . . . . .Markham
Franki of Canada Limited  . . . . . . . . . . . . . . . . . . . .Scarborough

Gallagher, W. G., Construction  . . . . . . . . . . . . . . .Concord
Gallo, J., Excavating & Grading Limited  . . . . . . .Brampton
Garcon Construction 

(361507 Ontario Limited)  . . . . . . . . . . . . . . . . . .Toronto
Gardiner-Wighton Company Limited  . . . . . . . . . .Toronto
Gaunt, E., Construction
Granada Investments Limited Toronto
Green, Sidney, Construction Co. Ltd.  . . . . . . . . . .Downsview
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Green Hall Construction Limited . . . . . . . . . . . . . .Don Mills
Guthrie, M.J. Construction Ltd.  . . . . . . . . . . . . . . .West Hill
Hamilton, Jack, Construction Ltd. . . . . . . . . . . . . .Don Mills
Harbridge & Cross Limited . . . . . . . . . . . . . . . . . . .Weston
Harguy Construction Limited . . . . . . . . . . . . . . . . .Toronto
Hobson. G.C., Limited  . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Holscot Construction Ltd. . . . . . . . . . . . . . . . . . . . .Richmond Hill
Hope, Jas. F., Construction Ltd. . . . . . . . . . . . . . . .Toronto
How, W. G. (Toronto) Limited  . . . . . . . . . . . . . . . . .Toronto/Midland
Humphreys & Glascow (Canada) Ltd.  . . . . . . . . .Toronto
Hurley Construction Ltd. . . . . . . . . . . . . . . . . . . . . .Toronto
Icanda Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Montreal
Imperial Construction Limited, 

Head Office  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Winnipeg
Industrial Maintenance Company  . . . . . . . . . . . .Richmond Hill
International Plant Maintenance Ltd.  . . . . . . . . .Toronto
Internorth Construction Co. Limited  . . . . . . . . . . .Mississauga
Ivanoff, J., Construction Limited  . . . . . . . . . . . . . .Toronto
Ivey-Dreger Construction Ltd.  . . . . . . . . . . . . . . . .Oakville
J.D.5. Investments Limited . . . . . . . . . . . . . . . . . . .Downsview
P.D.S. Investments Limited . . . . . . . . . . . . . . . . . . .Downsview
Jacko & Burtnyk  . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Jacobelli, A., Company . . . . . . . . . . . . . . . . . . . . . .Rexdale
Jambor & Osborne Displays, Exhibits  . . . . . . . . .Toronto
Johnston, R.G. Construction Ltd.  . . . . . . . . . . . . .Scarborough
Johnston, Ross Limited  . . . . . . . . . . . . . . . . . . . . .Toronto
Johnston, Wm. H., Constn. Ltd.  . . . . . . . . . . . . . . .Toronto
Jonbar Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Toronto
Jordan Construction Management Ltd.  . . . . . . .Toronto
Jones, Tom, & Sons Ltd. . . . . . . . . . . . . . . . . . . . . .Thunder Bay
Kamrus Construction Limited  . . . . . . . . . . . . . . . .Don Mills
Kemp, James, Constn. Ltd. . . . . . . . . . . . . . . . . . . .Hamilton
Kennedy, M. & D., Construction  . . . . . . . . . . . . . .Barrie
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Kensington Towers Limited  . . . . . . . . . . . . . . . . . .Toronto
Kerstone Contractors Limited  . . . . . . . . . . . . . . . .Scarborough
Kevlin Construction Co. Ltd. . . . . . . . . . . . . . . . . . .Milliken
Kipling Properties Ltd.

(also Anthes Equipment Ltd.)  . . . . . . . . . . . . . .Mississauga
Kissak, W. R., Contractor  . . . . . . . . . . . . . . . . . . . .Toronto
Known Construction

(see Lisgar Construction Co.) . . . . . . . . . . . . . .Bolton
Krupowicz, John W., Limited  . . . . . . . . . . . . . . . . .Toronto

Lakeside Contracting Co. Ltd.  . . . . . . . . . . . . . . . .Mississauga
Leader Construction Co. . . . . . . . . . . . . . . . . . . . . .Weston
Leasehold Construction Corporation  . . . . . . . . . .Montreal
Liebel & Engle Construction Co. Ltd.
Lipton, J.E. Associates Limited  . . . . . . . . . . . . . . .Islington
Lisanti Construction Co. Ltd.  . . . . . . . . . . . . . . . . .Toronto
Lisgar Construction Co. (also Far North

Construction & Known Construction)  . . . . . .Bolton
Lostracco, S. & Sons Ltd. . . . . . . . . . . . . . . . . . . . .Welland
Lovrics, E.S., & Associates Ltd.  . . . . . . . . . . . . . .Toronto
Lunar Company Limited, The -  . . . . . . . . . . . . . . .Toronto
Lupac Contractors Limited . . . . . . . . . . . . . . . . . . .Downsview
Lyn-Gale Construction Co. Ltd.  . . . . . . . . . . . . . . .Toronto
Lynch, T.F., Construction Limited . . . . . . . . . . . . . .Toronto
Magil Construction (Ont.) Ltd.  . . . . . . . . . . . . . . . .Mississauga
Maher Construction Limited  . . . . . . . . . . . . . . . . .Brampton
Markglen Investments Ltd.  . . . . . . . . . . . . . . . . . .Toronto
Marshall, W. E., Construction Limited  . . . . . . . . .Mississauga
Martin, Armien J. . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Massey, F. & W.H., Limited  . . . . . . . . . . . . . . . . . .Scarborough
Mastercraft Bridge & Engineering

Construction (Ottawa) Limited . . . . . . . . . . . . .Ottawa
Masterpiece Woodwork Ltd. . . . . . . . . . . . . . . . . .Toronto
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Melia Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Rexdale
Mel-Ron Construction Co.  . . . . . . . . . . . . . . . . . . .Whitby
Millmink Dev. Ltd. (Peel-Elder Dev.)  . . . . . . . . . . .Willowdale
Moir Construction Co. Ltd.  . . . . . . . . . . . . . . . . . . .St. Catharines
Monica Investments Ltd.
Monmax, H. & G., Services Ltd.  . . . . . . . . . . . . . .Toronto
Montrose Construction Ltd.  . . . . . . . . . . . . . . . . . .Willowdale
Morgan, Aubey, Contr’g. Ltd. . . . . . . . . . . . . . . . . .Toronto
Morocas Gen. Contr. Ltd.  . . . . . . . . . . . . . . . . . . . .Toronto
Mount Pleasant Construction Limited

(formerly R.P.A. Constn.)  . . . . . . . . . . . . . . . . . .Toronto
Murphy, A.C., Construction Ltd.  . . . . . . . . . . . . . .Toronto
MacEachern, Gordon A., Ltd.  . . . . . . . . . . . . . . . .Toronto
McAlpine, Robert, Ltd.  . . . . . . . . . . . . . . . . . . . . . .Rexdale
McClintock, G. Stan  . . . . . . . . . . . . . . . . . . . . . . . .Toronto
McDougall, W.A. Ltd.  . . . . . . . . . . . . . . . . . . . . . . .London
McGrath Engineers  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
McLachlan, Finley W., Ltd. . . . . . . . . . . . . . . . . . . .Toronto
McLaren, Donald, Ltd.  . . . . . . . . . . . . . . . . . . . . . .Downsview
McMullen & Warnock Ltd.  . . . . . . . . . . . . . . . . . .Scarborough
McNally, S., & Sons Ltd. . . . . . . . . . . . . . . . . . . . . .Toronto/

Hamilton
McNamara Construction Ltd.  . . . . . . . . . . . . . . . .Willowdale
N. & S. General Contractors Ltd.

(Joe Nakamura)  . . . . . . . . . . . . . . . . . . . . . . . . .Willowdale
Napev Construction Ltd. . . . . . . . . . . . . . . . . . . . . .Mississauga
Nelkin Construction Limited  . . . . . . . . . . . . . . . . .Toronto
Newcarl Company Limited . . . . . . . . . . . . . . . . . . .Ajax
Newman Brothers Limited . . . . . . . . . . . . . . . . . . .St. Catharines
Newtown Construction Inc.   

(Sub. of Division Const. Ltd.)  . . . . . . . . . . . . . .Weston
New Style Construction Ltd.  . . . . . . . . . . . . . . . . .Toronto
Nicholas Bros. (Canada) Ltd. . . . . . . . . . . . . . . . . .Toronto
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Noren Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Willowdale
Norfinch Developments Ltd.  . . . . . . . . . . . . . . . . .West Hill
Normarc Construction Ltd.  . . . . . . . . . . . . . . . . . .Willowdale
Norvin Construction Limited  . . . . . . . . . . . . . . . . .Downsview
110 Bloor St. W. Dev. Corp.  . . . . . . . . . . . . . . . . . .Toronto
Oakville Custom Swim Pools Ltd.  . . . . . . . . . . . . .Oakville
Olympia & York Industrial Dev. Assoc.        

156 Front Street  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Ro-Bud Realty Ltd. & Bridlepath Co. Ltd.  . . . . . .Toronto
Onset Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Islington
Orlando Realty Corpn. Ltd.  . . . . . . . . . . . . . . . . . . .Mississauga
Osborne, C.M., & Associates
Osborne, C.M., & Company  . . . . . . . . . . . . . . . . . .Rexdale
Osin Construction (Etobicoke) Ltd.  . . . . . . . . . . . .Toronto
Paradise Investments Limited . . . . . . . . . . . . . . . .Toronto
Pearce Construction Co. Ltd. . . . . . . . . . . . . . . . . .Hagersville
Peerless Construction  . . . . . . . . . . . . . . . . . . . . . .Toronto
Permacon (Canada) Ltd. . . . . . . . . . . . . . . . . . . . . .Toronto
Permacon (Ontario) Ltd.  . . . . . . . . . . . . . . . . . . . . .Toronto
Permanent Floor Laying Co. Ltd.  . . . . . . . . . . . . . .Don Mills
Perwin Construction Co. Ltd. . . . . . . . . . . . . . . . . .Willowdale
Petersons A., General Contractor  . . . . . . . . . . . .Thornhill/

Willowdale
Petra Construction Management  . . . . . . . . . . . . .Toronto
Phillips. B., Company Ltd. . . . . . . . . . . . . . . . . . . . .Toronto
Philmor (Heritage Square) Dev. Ltd. . . . . . . . . . . .Willowdale
Pinewood Construction  . . . . . . . . . . . . . . . . . . . . .Brampton
Pitts, C.A., Constn. Gen. Cont’g. Ltd. . . . . . . . . . . .Toronto
Plorins & Pede Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Willowdale
Pompilio, Earnst. J., Co. Ltd.  . . . . . . . . . . . . . . . . .Toronto
Popov Construction Co. Ltd.  . . . . . . . . . . . . . . . . .Mississauga
Port Group Inc., The  . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Poseidon General Construction  . . . . . . . . . . . . . .Scarborough
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Preston, K.H., Constn. Ltd.  . . . . . . . . . . . . . . . . . . .King
Preway Construction Ltd. . . . . . . . . . . . . . . . . . . . .Toronto
Protter, Bernard, Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Toronto
Purton Constn. Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . .Don Mills
Puschel, Charles, Construction . . . . . . . . . . . . . . .Orillia/Toronto
Puvon Construction
Nick Puca  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Downsview
Q-Sons Construction Co. Ltd.  . . . . . . . . . . . . . . . .Willowdale
R.D. & T. Construction Co. Ltd.  . . . . . . . . . . . . . . .Don Mills
R.P.A. Construction Ltd.

(changed to Mount Pleasant Constr.)  . . . . . .Toronto
Rae, John & Sons General Contractors  . . . . . . .Toronto
Ramada Inns  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Montreal
Ranade Development Corpn. Ltd.

(also Danar Dev. Co. Ltd.)  . . . . . . . . . . . . . . . . .Toronto
Raney-Brady . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Willowdale
Rayner Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Leaside
Regina Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Rexdale
Reusse, R. Construction Co. Ltd. . . . . . . . . . . . . . .Toronto
Rice, James A., Limited  . . . . . . . . . . . . . . . . . . . . .Gormley
Roanne Holdings (ref. Elmont Contr.)  . . . . . . . . . .Don Mills
Robertson-Yates Corpn. Ltd.  . . . . . . . . . . . . . . . . .Hamilton
Ronrica Construction Ltd.  . . . . . . . . . . . . . . . . . . .Toronto
J. H. Ross Construction Co.
Rosscor Construction 

(440770 Ontario Ltd.)  . . . . . . . . . . . . . . . . . . . . .Toronto
Roxson Contractors Ltd.  . . . . . . . . . . . . . . . . . . . . .Maple
Russel, G.D. Construction Ltd. . . . . . . . . . . . . . . . .Weston
S. & W. Contractors  . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Saba Construction Co. Ltd.  . . . . . . . . . . . . . . . . . .Weston
J. B. Salt Co.

(Mr. Henry Popischil, new owner)  . . . . . . . . .Agincourt
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Seltzer Organization (Can.) Ltd.
Contact: David Seltzer . . . . . . . . . . . . . . . . . . . .New York, NY

Serlon Construction Ltd. 
(Best View Group)  . . . . . . . . . . . . . . . . . . . . . . .Mississauga

Shaw, A.N., & Sons Ltd. 
(now Hogan Restorations) March/82  . . . . . . .Scarborough

Shaw, George, Construction Ltd.  . . . . . . . . . . . . .Scarborough
Shaw, William, Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Shields, Victor (2349 Yonge St. Limited)  . . . . . . .Toronto
Shormont Contracting Limited, 

Mr. Gabriano  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Weston
Simon, M., General Contr.  . . . . . . . . . . . . . . . . . . .Downsview
Sinclair, D.A., Construction Ltd.  . . . . . . . . . . . . . .Mississauga
Smid Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Scarborough
Smith Brothers & Sons Builders Ltd.  . . . . . . . . . .Toronto
Smith C.A., Contracting Co. Ltd.  . . . . . . . . . . . . . .Markham
Sprinkmann Sons Construction Co.  . . . . . . . . . . .Glencoe, IL
Stanley, James D., Ltd. (also Bibstan)  . . . . . . . . .Willowdale
P. T. Stapleton & Associates Limited  . . . . . . . . . .Willowdale
Starnino Construction Ltd.  . . . . . . . . . . . . . . . . . . .Maple
Steed & Evans Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Mississauga
Stephenson, W.A., & Sons Ltd.  . . . . . . . . . . . . . . .Willowdale
Stewart-Hinan Corpn. Ltd.  . . . . . . . . . . . . . . . . . . .Beamsville
Superior Components Ltd. under:

Atco Components Ltd.
contact: G.A. Freeman  . . . . . . . . . . . . . . . . . . .Calgary, AB

361507 (see Garcon Construction)  . . . . . . . . . . . .Toronto
301896 Ontario Limited  . . . . . . . . . . . . . . . . . . . . . .Toronto
Tabac Investments Limited  . . . . . . . . . . . . . . . . . .Willowdale
Tancor Investments Ltd.  . . . . . . . . . . . . . . . . . . . . .Toronto
Tantalus Construction Co. Ltd.  . . . . . . . . . . . . . . .Toronto
Tennant, A.V., Gen. Contrs. Ltd. . . . . . . . . . . . . . . .Rexdale
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Terra Construction Co. 
(also Geos Construction)  . . . . . . . . . . . . . . . . .Toronto

Third Generation Realty Ltd.  . . . . . . . . . . . . . . . . .Toronto
Timber Construction Co. Ltd.  . . . . . . . . . . . . . . . . .ThornhilI
Timko, W., Construction  . . . . . . . . . . . . . . . . . . . . .Toronto
Timms, The R. Construction & Eng. Ltd.  . . . . . . .Welland
Tobern Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Woodbridge
Toronto Cast Stone Co. Ltd.  . . . . . . . . . . . . . . . . . .Scarborough
Toronto College St. Centre Ltd.  . . . . . . . . . . . . . . .Toronto
Toronto Steeplejack Co.  . . . . . . . . . . . . . . . . . . . . .Etobicoke
Tower Investments Co.  . . . . . . . . . . . . . . . . . . . . . .Toronto
Traugott Construction Ltd.  . . . . . . . . . . . . . . . . . . .Kitchener
Trist Construction Co. Ltd.  . . . . . . . . . . . . . . . . . . .Toronto
Tuxford Construction Co. Ltd.  . . . . . . . . . . . . . . . .Toronto
Uphill Construction Ltd.  . . . . . . . . . . . . . . . . . . . . .Toronto
Valentine Construction  . . . . . . . . . . . . . . . . . . . . . .Rexdale
Vallie Construction Ltd. . . . . . . . . . . . . . . . . . . . . . .Weston
Vanbots Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Van Hoof Construction  . . . . . . . . . . . . . . . . . . . . . .Whitby
Van Horne Construction Ltd.  . . . . . . . . . . . . . . . . .Mississauga
Varamae Construction Ltd.  . . . . . . . . . . . . . . . . . .Toronto
Viceroy Const. Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . .Scarborough
Vyal Construction Ltd. . . . . . . . . . . . . . . . . . . . . . . .Bolton
Wade, Michael, Construction  . . . . . . . . . . . . . . . .Stouffville
Wembley Constn. Co. Ltd.  . . . . . . . . . . . . . . . . . . .Willowdale
West York Construction Ltd.

(see also Bau Canada)  . . . . . . . . . . . . . . . . . . .Weston
Wheelwright, John, Limited . . . . . . . . . . . . . . . . . .Weston
William Corporation Ltd.  The Theodore  . . . . . . .Toronto
Wilson Lumber Co. Ltd.,

T.A.Wilson, T.A., Lumber Co. Ltd. . . . . . . . . . . .Cannington
Windsor Construction Limited

c/o Manchester Worsted  . . . . . . . . . . . . . . . . .Toronto
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Winson Construction Limited  . . . . . . . . . . . . . . . .North Bay
Winton & Winton Leaseholds 

(Eastern) Ltd. . . . . . . . . . . . . . . . . . . . . . . . . . . . .Don Mills
Wolfond Construction Ltd.  . . . . . . . . . . . . . . . . . . .Guelph
Wray Backus Construction Limited  . . . . . . . . . . .Toronto/

Downsview
Zalcar Eng’g. & Contracting Co. Ltd.  . . . . . . . . . .Markham

Signatories To The International Recognition Agreement
Acalor Chemical Const.  . . . . . . . . . . . . . . . . . . . . .Weston
Acid Proof Construction Co.  . . . . . . . . . . . . . . . . .OH
Allen, George, & Son Inc.  . . . . . . . . . . . . . . . . . . .NY
Allen, M.G., & Associates Inc.  . . . . . . . . . . . . . . .RI
Allen Refractories Company  . . . . . . . . . . . . . . . . .OH
Allied Chemical Canada Ltd.  . . . . . . . . . . . . . . . . .Montreal
American International Construction  . . . . . . . . .OH
American Refractories Inc.  . . . . . . . . . . . . . . . . . .NY
Anastasi Brothers Corporation  . . . . . . . . . . . . . . .PA
Andco Incorporated  . . . . . . . . . . . . . . . . . . . . . . . .NY
Jay L. Angel Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . .OH
ARC Refractory Const. Inc.  . . . . . . . . . . . . . . . . . .AL
Bucky Arnes lnc.  . . . . . . . . . . . . . . . . . . . . . . . . . . .OH
L.G. Arnold Inc. (General Contr.)  . . . . . . . . . . . . . .WI
Art Mosaic & Tile Company . . . . . . . . . . . . . . . . . .OH
Atlas Minerals & Chemicals Div. ESB Inc.  . . . . .PA
The Austin Company . . . . . . . . . . . . . . . . . . . . . . . .OH
Guy F. Atkinson . . . . . . . . . . . . . . . . . . . . . . . . . . . . .CA
Ausmus Structural Concrete 

& Masonry Contrs. Inc. . . . . . . . . . . . . . . . . . . .FL
The Austin Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Woodstock
Aztec Industries Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .OK
Babcock & Wilcox (B & W Construction Co.)  . .OH
Baker & Coombs Inc.  . . . . . . . . . . . . . . . . . . . . . . .WV

OPC Brick Province Collective Agreement140

36472 OPC-Brick_Agree:31328 BACU-BrickAgree  11/18/13  4:44 PM  Pag



Baker & Cooms of Ohio Inc.  . . . . . . . . . . . . . . . . .WV
James I. Barnes Construction Co.  . . . . . . . . . . . .IN
Basic Construction Company  . . . . . . . . . . . . . . . .VA
Becco Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .TX
R.J. Benoit Co.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .IL
The A. Bently & Sons Co. . . . . . . . . . . . . . . . . . . . .OH
A. Best Contracting Company Ltd.  . . . . . . . . . . . .NY
Bickley Furnaces Inc.  . . . . . . . . . . . . . . . . . . . . . . .PA
Bigelow-Liptak Corp.  . . . . . . . . . . . . . . . . . . . . . . .MI
Bigelow-Liptak Corp. of Canada Ltd.  . . . . . . . . . .Mississauga
Blackbern Company  . . . . . . . . . . . . . . . . . . . . . . . .OH
Blaesing Granite Company  . . . . . . . . . . . . . . . . . .OR
Blow-Knox Chemical Plants Inc.  . . . . . . . . . . . . .PA
Boecon Corporation  . . . . . . . . . . . . . . . . . . . . . . . .WA
Albert J. Boland Company  . . . . . . . . . . . . . . . . . . .MO
Oscar J. Boldt Const. Co.  . . . . . . . . . . . . . . . . . . . .WI
L.O. Bouquin Company  . . . . . . . . . . . . . . . . . . . . . .PA
Brandon Industries Inc.  . . . . . . . . . . . . . . . . . . . . .IN
Peter Bratti Associates Inc.  . . . . . . . . . . . . . . . . .NY
Frank Brisco Company Inc.  . . . . . . . . . . . . . . . . . .NJ
Bromley Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . .OR
Brown-Storie Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . .NY
Bruner Pacific Marble & Granite  . . . . . . . . . . . . .CA
B-S Industrial Contractors . . . . . . . . . . . . . . . . . . .NY
Building Erection Company  . . . . . . . . . . . . . . . . . .NE
Bumstead-Woolford Company  . . . . . . . . . . . . . . .WA
Burns & Roe Construction Corp.  . . . . . . . . . . . . .NJ
Burns & Roe Incorporated . . . . . . . . . . . . . . . . . . .NJ
W.J. Burns Co.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .NY
Calument Construction Corporation . . . . . . . . . . .IN
Carlson Construction Corp.  . . . . . . . . . . . . . . . . . .MA
P. H. Carmichael Company . . . . . . . . . . . . . . . . . . .OH
Carroll Construction Company Inc.  . . . . . . . . . . .FL
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C & B Design Systems  . . . . . . . . . . . . . . . . . . . . . .MI
C. E. Canada Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Montreal
The Ceilcote Company  . . . . . . . . . . . . . . . . . . . . . .OH
Central Contractors & Builders Inc. . . . . . . . . . . .OH
Cerami Construction Company  . . . . . . . . . . . . . . .NJ
Ceramic Tile Company  . . . . . . . . . . . . . . . . . . . . . .TN
C G M Contractors . . . . . . . . . . . . . . . . . . . . . . . . . .WV
Donals R. Chadd  . . . . . . . . . . . . . . . . . . . . . . . . . . .IL
Chemical Construction Corp. . . . . . . . . . . . . . . . . .NY
Chemsteel Construction Company Inc.  . . . . . . . .PA
Chiappisi Brothers Inc.  . . . . . . . . . . . . . . . . . . . . . .MA
Chiz Bros. Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .PA
C & I Girdler Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . .KY
Cleveland Builders Supply . . . . . . . . . . . . . . . . . . .OH
Combustion Engineering Inc.  . . . . . . . . . . . . . . . .CT
Consolidated Construction Company 

(Div. of Met-Bay) Inc  . . . . . . . . . . . . . . . . . . . . .MI
Contract Boiler Services Inc.  . . . . . . . . . . . . . . . .IL
Cook-Anderson Company  . . . . . . . . . . . . . . . . . . .PA
Harry A. Cooke Jr. Masonry Construction Inc.  .OH
Corning Glass Works  . . . . . . . . . . . . . . . . . . . . . . .NY
Crawford & Russell Inc.  . . . . . . . . . . . . . . . . . . . . .CT
Crichton Corp.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .WI
Crown Construction Co.  . . . . . . . . . . . . . . . . . . . . .PA
CST Construction Co.  . . . . . . . . . . . . . . . . . . . . . . .IL
C. T. Main Constructors Inc.  . . . . . . . . . . . . . . . . .ME
Cunningham-Limp Co. . . . . . . . . . . . . . . . . . . . . . . .MI
Custodis Construction Co.  . . . . . . . . . . . . . . . . . . .IL
Daugherty Company Inc.  . . . . . . . . . . . . . . . . . . . .OH
Davy McKee Corp.  . . . . . . . . . . . . . . . . . . . . . . . . .OH
Davy Powergas Inc.  . . . . . . . . . . . . . . . . . . . . . . . .FL
Day & Zimmerman Inc. . . . . . . . . . . . . . . . . . . . . . .PA
Edward J. Debartolo Corporation . . . . . . . . . . . . .OH
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Leo Dicino (Fire & Acid Brick Contractor)  . . . . .UT
Dimeo Construction Company . . . . . . . . . . . . . . . .RI
Damon G. Douglas Company Inc.  . . . . . . . . . . . . .NJ
Donald M. Drake Company  . . . . . . . . . . . . . . . . . .OR
Dravo Corporation  . . . . . . . . . . . . . . . . . . . . . . . . . .PA
Drehmann Paving & Flooring Company  . . . . . . .PA
Maury Drenkel Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .WA
Eastern Construction Co.  . . . . . . . . . . . . . . . . . . . .RI
Eastern Refractories Co.  . . . . . . . . . . . . . . . . . . . .MA
Ehrhart & Associates Inc.  . . . . . . . . . . . . . . . . . . .CA
Eichleay Corporation  . . . . . . . . . . . . . . . . . . . . . . .PA
Albert Elia Building Company Inc.  . . . . . . . . . . . .NY
Emjay Maintenance Company  . . . . . . . . . . . . . . .NJ
Enertherm Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .WA
Enniss Steel Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . .CA
Farrell’s Masonry Contractors  . . . . . . . . . . . . . . .ML
FBS Builders Incorporated  . . . . . . . . . . . . . . . . . .OH
The H.K. Ferguson Company Inc.  . . . . . . . . . . . . .OH
Ferro Corporation (Ferro-Allied Eng. Div.) . . . . . .OH
Fischbach-Natkin Company  . . . . . . . . . . . . . . . . .MI
Flame Refractories Inc.  . . . . . . . . . . . . . . . . . . . . .FL
FMD Constructors Company  . . . . . . . . . . . . . . . . .OR
J. M. Foster Inc. . . . . . . . . . . . . . . . . . . . . . . . . . . . .IN
Frazier-Simplex Inc.  . . . . . . . . . . . . . . . . . . . . . . . .NY
Frommeyer and Company Inc.  . . . . . . . . . . . . . . .PA
F. & S. Contracting Company Inc.  . . . . . . . . . . . . .MD
Furnco Construction Corp. . . . . . . . . . . . . . . . . . . .NY
Gagnon Construction Company Inc.  . . . . . . . . . .MN
General Maintenance & Engineering Co.  . . . . . .OH
The Gibbons-Grable Co.  . . . . . . . . . . . . . . . . . . . . .OH
Gilbane Building Company . . . . . . . . . . . . . . . . . . .RI
Gilmore Masonry Company Inc.  . . . . . . . . . . . . . .PA
Glass Constructors Inc.  . . . . . . . . . . . . . . . . . . . . .CN
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Glass Constructors Inc.  . . . . . . . . . . . . . . . . . . . . .PA
Glenco Industries Inc.  . . . . . . . . . . . . . . . . . . . . . .WI
Goodner Construction Company . . . . . . . . . . . . . .AL
Joseph A. Graziano Company  . . . . . . . . . . . . . . . .PA
The Edward Gray Corporation . . . . . . . . . . . . . . . .IL 
Great Lakes Firebrick Co. . . . . . . . . . . . . . . . . . . . .WI
Grinnell Company Inc.  . . . . . . . . . . . . . . . . . . . . . .RI
Guniting & Allied Services Inc.  . . . . . . . . . . . . . . .PA
John A. Hall Construction Company  . . . . . . . . . .OH
Hallanger Eng. Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .CA
Clarence B. Haney Inc. . . . . . . . . . . . . . . . . . . . . . .PA
Francis Hankins & Co. Inc.  . . . . . . . . . . . . . . . . . .Montreal
Hartley Waterproofing Company  . . . . . . . . . . . . .PA
Hartney Construction Incorporated  . . . . . . . . . . .TX
Hartwell Company Inc.  . . . . . . . . . . . . . . . . . . . . . .RI
Hank Industrial Sales and Services . . . . . . . . . . .WI
Hegeman-Harris Company of Canada Ltd.  . . . . .FL
Boyd G. Heminger Inc.  . . . . . . . . . . . . . . . . . . . . . .OH
C.O. Henriksen Company  . . . . . . . . . . . . . . . . . . . .IL
Harold Heres Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . .LA
Heyward-Robinson Company Inc.  . . . . . . . . . . . .NY
Hickey Construction Company Inc.  . . . . . . . . . . .IN
Edward F. Hickey Ins.  . . . . . . . . . . . . . . . . . . . . . . .NY
Hilton Fire-Brick Services Inc.  . . . . . . . . . . . . . . .MN
Holcroft & Co. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .MI
Holcroft & Company  . . . . . . . . . . . . . . . . . . . . . . . .MI
Holmes & Narver Inc.  . . . . . . . . . . . . . . . . . . . . . . .CA
Horn Waterproofing Corporation  . . . . . . . . . . . . .NY
Hoyer-Schlesinger-Turner Inc.  . . . . . . . . . . . . . . .IL
Huber, Hunt & Nichols Inc.  . . . . . . . . . . . . . . . . . .IN
Hunzinger Const. Co. . . . . . . . . . . . . . . . . . . . . . . . .WI
Hydrocarbon Construction Company . . . . . . . . . .TX
Industrial Service & Engineering Company  . . . .CO
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Inland Refractories Company  . . . . . . . . . . . . . . . .OH
International Chimney Boiler Div. Inc.  . . . . . . . . .OH
International Chimney Corporation  . . . . . . . . . . .NY
Jacobs Constructors Inc. . . . . . . . . . . . . . . . . . . . .CA
Jalco Incorporated  . . . . . . . . . . . . . . . . . . . . . . . . .UT
Jonhnny-Rea Boiler Company  . . . . . . . . . . . . . . .OR
Guy Johnston Construction Company  . . . . . . . . .OH
J. A. Jones Const. Co. . . . . . . . . . . . . . . . . . . . . . . .NC
Kalman Floor Company Inc. . . . . . . . . . . . . . . . . . .NY
The Katzman Company . . . . . . . . . . . . . . . . . . . . . .OH
Kaufmann-Gallagher Corporation  . . . . . . . . . . . .IL
Kayel Incorporated  . . . . . . . . . . . . . . . . . . . . . . . . .NJ
John B. Kelly of Pennsylvania Inc. . . . . . . . . . . . .PA
John B. Kelly of New York Inc.  . . . . . . . . . . . . . . .NY
Walter Kidde Constructors Inc.  . . . . . . . . . . . . . .NY
Klug & Smith Company . . . . . . . . . . . . . . . . . . . . . .WI
Frank W. Klur  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .PA
Knoxcon Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .PA
Kopper Company Inc., Eng’g. & Constr. Div.  . . . .PA
Koxma Constructors Inc.  . . . . . . . . . . . . . . . . . . . .MI
K.R. Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . .TX
L. D. Builders Company (Dill Constr. Co. Inc.) . . .PA
J. W. Leavesley & Sons  . . . . . . . . . . . . . . . . . . . . .TX
Leavesley-McCollum Corp.  . . . . . . . . . . . . . . . . . .TX
Arnold Lee Masonry Inc.  . . . . . . . . . . . . . . . . . . . .PA
Leonard Construction Company  . . . . . . . . . . . . . .IL
Litwin Corporation  . . . . . . . . . . . . . . . . . . . . . . . . . .KN
Loftus Construction Corporation . . . . . . . . . . . . . .PA
Loftus Engineering Company . . . . . . . . . . . . . . . . .PA
Loftus Furnace Co.  . . . . . . . . . . . . . . . . . . . . . . . . .PA
Lord Electric Company Incorporated . . . . . . . . . .NY
G. J. Luchetti Inc. . . . . . . . . . . . . . . . . . . . . . . . . . . .MA
MacFarlane & Hays Company  . . . . . . . . . . . . . . .MI
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Mahony-Troast Construction Company . . . . . . . .NJ
Manganaro Masonry Inc.  . . . . . . . . . . . . . . . . . . .MA
Manno B. Corporation  . . . . . . . . . . . . . . . . . . . . . .PA
Marietta Concrete Company  . . . . . . . . . . . . . . . . .OH
Martinson Construction Corporation  . . . . . . . . . .NY
Masonry Construction Inc.  . . . . . . . . . . . . . . . . . .PA
Masonry Contractors Associated  . . . . . . . . . . . .GA
V. J. Mattson Co.  . . . . . . . . . . . . . . . . . . . . . . . . . . .IL
Earl McAllister Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .LA
McAnallen Bros. Inc.  . . . . . . . . . . . . . . . . . . . . . . .PA
McClain, Harold, Stone Company . . . . . . . . . . . . .KN
McDonough-Thompson Inc.  . . . . . . . . . . . . . . . . .GA
McGraw Construction Company Inc.  . . . . . . . . .OH
McKoy-Helgerson Company  . . . . . . . . . . . . . . . . .SC
McMillan Masonry Inc.  . . . . . . . . . . . . . . . . . . . . .TN
Mellon-Stuart Company  . . . . . . . . . . . . . . . . . . . . .PA
C. R. Meyer & Sons Co.  . . . . . . . . . . . . . . . . . . . . .WI
Michigan Boiler & Engineering Co.  . . . . . . . . . . .MI
Mid-Continent Erection Company  . . . . . . . . . . . .WV
Mid Republic Construction Inc.  . . . . . . . . . . . . . .IN
Midrex Division of Midland- 

Ross Corporation  . . . . . . . . . . . . . . . . . . . . . . . .OH
Mid-Valley Inc. (Industrial Builders & Eng.)  . . . .TX
Mills & Jones Associates Inc.  . . . . . . . . . . . . . . .FL
T. J. Mincher Corp.  . . . . . . . . . . . . . . . . . . . . . . . . .NY
Miscione Inc. (Formerly Powell-Scott)  . . . . . . . .CN
Geo J. Moffitt Assoc. Inc.  . . . . . . . . . . . . . . . . . . .NJ
John Mohr & Sons  . . . . . . . . . . . . . . . . . . . . . . . . .IL
Ken Monk Construction Company  . . . . . . . . . . . .NJ
Monroe & Sons Inc.  . . . . . . . . . . . . . . . . . . . . . . . .OH
John H. Moore & Sons . . . . . . . . . . . . . . . . . . . . . .TN
Morack Refractory Const. Inc.  . . . . . . . . . . . . . . .IL
Robert E. Morrison Inc.  . . . . . . . . . . . . . . . . . . . . .DC
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Joseph L. Muscarelle Inc.  . . . . . . . . . . . . . . . . . . .NJ
National Acid-Proofing Inc. . . . . . . . . . . . . . . . . . .IL
National Waterproofing Inc.  . . . . . . . . . . . . . . . . .WV
Gust K. Newberg & Associates  . . . . . . . . . . . . . .IL
Gust K. Newberg Construction Company  . . . . . .IL
Northeast Constructors Inc.  . . . . . . . . . . . . . . . . .ME
Thomas O’Connor and Company Inc.  . . . . . . . . .MA
O’Neil Construction Inc.  . . . . . . . . . . . . . . . . . . . . .PA
W. E. O’Neil Construction Company . . . . . . . . . . .IL
Hubert M. Owen Construction Company  . . . . . .TN
Pendergast I Company Inc.  . . . . . . . . . . . . . . . . . .MA
Penker Construction Company  . . . . . . . . . . . . . . .OH
J. F. Petty Company . . . . . . . . . . . . . . . . . . . . . . . . .TN
John P. Pike and Sons Inc.  . . . . . . . . . . . . . . . . . .NY
Plibrico Company  . . . . . . . . . . . . . . . . . . . . . . . . . .IL
Pneumatic Concrete Corp. (Div. of B.M.I. Inc.)  .PA
Pollock Co.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .OH
Preferred Stone Setting Corp. . . . . . . . . . . . . . . . .NY
Process Plants Constr., Div. of

Allied Chem. Corp.  . . . . . . . . . . . . . . . . . . . . . . .NJ
Psaty Fuhrman Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .NY
Ragnar Benson Inc.  . . . . . . . . . . . . . . . . . . . . . . . .PA
Refractory Construction Inc.  . . . . . . . . . . . . . . . . .TX
Refractory Service Inc.  . . . . . . . . . . . . . . . . . . . . .WI
George P. Reintjes Company  . . . . . . . . . . . . . . . . .MO
Reintjes Industrial Services of Louisiana Inc.  . .LA
Research-Cottrell Inc. 

(Hammond Cooling Tower Div.)  . . . . . . . . . . . .NJ
F. D. Rich Company Inc.  . . . . . . . . . . . . . . . . . . . . .CN
Riley Stoker Corporation  . . . . . . . . . . . . . . . . . . . .MA
Rimcor Incorporated . . . . . . . . . . . . . . . . . . . . . . . .LA
Royal Inns of America Inc.  . . . . . . . . . . . . . . . . . .CA
Rudder Constr. Company Inc.  . . . . . . . . . . . . . . . .TN
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Rulon Company  . . . . . . . . . . . . . . . . . . . . . . . . . . . .NJ
Rust Chimney Division  . . . . . . . . . . . . . . . . . . . . . .PA
RIC Gunite & Refractories Inc.  . . . . . . . . . . . . . . .TX
Richard & B.A. Ryan Ltd.  . . . . . . . . . . . . . . . . . . . .AL
Richards-Copeland Construction Inc.  . . . . . . . . .FL
Rudolph/Libbe/Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .OH
Rust Engineering Co. . . . . . . . . . . . . . . . . . . . . . . . .AL
Salina Construction Company Inc.  . . . . . . . . . . . .NY
G. Salvucci & Co. Inc.  . . . . . . . . . . . . . . . . . . . . . . .MA
Schad Boiler Setting Co.  . . . . . . . . . . . . . . . . . . . .MI
Scott Industries Inc.  . . . . . . . . . . . . . . . . . . . . . . . .FL
S. D. Plants Incorporated . . . . . . . . . . . . . . . . . . . .NY
SEC Construction Corporation  . . . . . . . . . . . . . . .CA
The Selmer Company  . . . . . . . . . . . . . . . . . . . . . . .WI
Serex Incorporated  . . . . . . . . . . . . . . . . . . . . . . . . .NJ
Serstel Corporation  . . . . . . . . . . . . . . . . . . . . . . . . .NY
Service & Erection Company  . . . . . . . . . . . . . . . .PA
Shelby Marble & Tile Company  . . . . . . . . . . . . . .TN
Showwalter Dewey Masonry Contractor  . . . . . .PA
J. L. Simmons Company Inc.  . . . . . . . . . . . . . . . . .IL
George L. Simonds Company  . . . . . . . . . . . . . . . .FL
Joseph Skilken and Company  . . . . . . . . . . . . . . . .OH
Skinner and Cook Inc. . . . . . . . . . . . . . . . . . . . . . . .NY
Slade Enterprises  . . . . . . . . . . . . . . . . . . . . . . . . . .CN
Charles W. Smith Contracting Company  . . . . . . .PA
H. C. Smith Construction Company  . . . . . . . . . . .CA
Smith-Santoro Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .MI
Willard Smith Incorporated  . . . . . . . . . . . . . . . . . .WA
George E. Synder Contractors

(Div. of American Refractories Co.)  . . . . . . . .PA
Waren W. Snyder Incorporated  . . . . . . . . . . . . . .PA
Sollitt Construction Company Inc.  . . . . . . . . . . . .IN
Songer Construction Corporation . . . . . . . . . . . . .PA
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Southwestern Industrial Contrs. & Riggers Inc. TX
Sovereign Construction Company Ltd.  . . . . . . . .NJ
Spaw-Glass Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . .TX
Spencer Tile Company Inc.  . . . . . . . . . . . . . . . . . .TN
Spickelmier Industries Inc.  . . . . . . . . . . . . . . . . . .IN
S-R Construction Corporation  . . . . . . . . . . . . . . . .CT
Stebbins Engineering & 

Manufacturing Company  . . . . . . . . . . . . . . . . .NY
H.E. Stoudt & Son  . . . . . . . . . . . . . . . . . . . . . . . . . .PA
Streeter Associates Incorporated  . . . . . . . . . . . .NY
Surface Combustion (Div. of

Midland-Ross Corp.)  . . . . . . . . . . . . . . . . . . . . .OH
The Sutter Corporation . . . . . . . . . . . . . . . . . . . . . .PA
Swindell-Dressler Corporation  . . . . . . . . . . . . . . .PA
Tabone & Barbera  . . . . . . . . . . . . . . . . . . . . . . . . . .PA
Vincent Takacs & Son  . . . . . . . . . . . . . . . . . . . . . .PA
Tanner Building Company Inc.  . . . . . . . . . . . . . . .NY
Technicon Incorporated . . . . . . . . . . . . . . . . . . . . .IA
Henry F. Teichmann Inc.  . . . . . . . . . . . . . . . . . . . . .PA
Terre-Haute Firebrick Co. Inc.  . . . . . . . . . . . . . . . .IN
J. T. Thorpe Company  -  . . . . . . . . . . . . . . . . . . . . .TX
J. T. Thorpe Incorporated  . . . . . . . . . . . . . . . . . . .CA
Titan Midwest Const. Corp.  . . . . . . . . . . . . . . . . . .NE
Toledo Eng. Co. Inc. . . . . . . . . . . . . . . . . . . . . . . . . .OH
David Tomczak Masonry  . . . . . . . . . . . . . . . . . . . .PA
Torcon Incorporated  . . . . . . . . . . . . . . . . . . . . . . . .NJ
Trans Continental Builders  . . . . . . . . . . . . . . . . . .AL
Tri-City Electric Company . . . . . . . . . . . . . . . . . . . .IL
Union Engineering and Construction Company  .TX
U.S. Insulation Company Inc.  . . . . . . . . . . . . . . . .IL
Utley-James Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . .MI
Theo. Utsching & Sons Inc.  . . . . . . . . . . . . . . . . . .WI
Valley Consolidated Industries  . . . . . . . . . . . . . . .OH
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Vermont Construction Inc.  . . . . . . . . . . . . . . . . . . .Montreal
Adrian L. Wallick Company  . . . . . . . . . . . . . . . . . .OH
Waters Construction Company  . . . . . . . . . . . . . . .IL
Walter Associates Inc.  . . . . . . . . . . . . . . . . . . . . . .OH
J. Claude Watson Contractor  . . . . . . . . . . . . . . . .WV
Chester Watters & Associates  . . . . . . . . . . . . . . .MO
Waupaca Brick Corporation  . . . . . . . . . . . . . . . . .WI
Del E. Webb Corporation  . . . . . . . . . . . . . . . . . . . .CA
Wellman-Lord Inc. . . . . . . . . . . . . . . . . . . . . . . . . . .FL
The Wergin Co. Inc.  . . . . . . . . . . . . . . . . . . . . . . . .WI
Edward E. Werner Maintenance Inc.  . . . . . . . . .OH
Nels E. Werner Company . . . . . . . . . . . . . . . . . . . .IL
W. M. West & Sons Inc.  . . . . . . . . . . . . . . . . . . . . .OH
Western Waterproofing Company  . . . . . . . . . . . .GA
Westlake Construction Company  . . . . . . . . . . . . .MO
The Whiting-Turner Contract ing 

Company Inc  . . . . . . . . . . . . . . . . . . . . . . . . . . . .MD
Lynn Whitsett Corporation . . . . . . . . . . . . . . . . . . .TN
E. A. Wilhelm Construction Company Inc.  . . . . .IN
Henry Williams Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .IN
Willow Shore Builders Inc.  . . . . . . . . . . . . . . . . . .OH
Wilputte Corporation  . . . . . . . . . . . . . . . . . . . . . . .NJ
Wilputte (Canada) Ltd.  . . . . . . . . . . . . . . . . . . . . . .NJ
John V. Winterrich and Assoc. Ltd.  . . . . . . . . . . .OH
Woeste Tile and Terrazzo Company . . . . . . . . . . .OH
E. N. Wolcott Corporation  . . . . . . . . . . . . . . . . . . .TX
Woodford Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .NJ
World-Wide Construction Services, 

Alberta Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .KN
World-Wide Construction Services Inc.  . . . . . . .KN
Howard S. Wright Construction Company  . . . . .WA
Wright-Schuchart-Harbor Co. . . . . . . . . . . . . . . . .WA
Youngstown Refractory Company  . . . . . . . . . . . .OH
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A. J. Zinda Company  . . . . . . . . . . . . . . . . . . . . . . . .OR

TTMGO Members signed on February 27th, 2002
A & S Marble & Tile Ltd.  . . . . . . . . . . . . . . . . . . . .Etobicoke
A-1 Flooring & Wall Covering Inc.  . . . . . . . . . . . .St. Catharines
A.B.T. Tile & Marble  . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
AB Tile Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hyde Park
A.T.M. Tile  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Accent Tile  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Active Tile & Carpets Ltd.  . . . . . . . . . . . . . . . . . . .St. Catharines
Advance Floor & Wall Covering Ltd.  . . . . . . . . . .Windsor
Alcina Construction Co. Ltd.  . . . . . . . . . . . . . . . . .Hamilton
Aldershot Flooring Ltd.  . . . . . . . . . . . . . . . . . . . . . .Mississauga
Algoma Tile & Colorcrete Ltd.  . . . . . . . . . . . . . . . .Sault Ste. Marie
Ambassador Marble & Tile Ltd.  . . . . . . . . . . . . . .Windsor
Amber Tile & Terrazzo Inc. . . . . . . . . . . . . . . . . . . .Downsview
John Armani Tile, Terrazzo, Cement . . . . . . . . . . .Kingston
Joe Arban Contractor . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Artic Tile  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Niagara Falls
Associated General Contracting  . . . . . . . . . . . . .Mississauga
Austin Company (The)  . . . . . . . . . . . . . . . . . . . . . .Islington
Banchini Ltee  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hull
Baldin Tile  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Baur Ceramic Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Embrun
Bectar Corporation  . . . . . . . . . . . . . . . . . . . . . . . . .Kanata
E. Belluz & Son Tile & Marble  . . . . . . . . . . . . . . . .Hamilton
Benedettis Cement and Tile . . . . . . . . . . . . . . . . . .Sudbury
Bernardo Marble, Terrazzo & Tile Co. Ltd.  . . . . .London
Bertoss Terrazzo & Tile Co. Ltd.  . . . . . . . . . . . . . .Toronto
B.M. Western  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Concord
B.N. Tile & Terrazzo Co. Ltd.  . . . . . . . . . . . . . . . . .Sudbury
Bobotan Tile Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Robert Bortolotti Contractor  . . . . . . . . . . . . . . . . .North Gower
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Branthew Tile Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
Brock Terrazzo & Tile Co. Ltd.  . . . . . . . . . . . . . . . .St. Catharines
Brooks Marble & Tile Co. Ltd.  . . . . . . . . . . . . . . . .Toronto
Brun Tile Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .London
A. Buttazzoni & Son Ltd. . . . . . . . . . . . . . . . . . . . . .Sudbury
C.D. Tile & Marble Limited  . . . . . . . . . . . . . . . . . . .Orleans
C.T.M. Deveopments and Terri Miller

c.o.b. as U.S. Tile and 
C.T.M. Ceramics International Inc.  . . . . .Rexdale

Caledonia Marble Co. Ltd.  . . . . . . . . . . . . . . . . . . .Toronto
Calligaro Tile Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Concord
Cambridge Tile Centre Ltd. . . . . . . . . . . . . . . . . . . .Cambridge
Canadian Tile & Terrazzo (Windsor) Ltd.  . . . . . . .Windsor
Capform Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hull
Capital Tile & Flooring Ltd.  . . . . . . . . . . . . . . . . . . .Ottawa
Carpet-Trend (Eastern) Inc.  . . . . . . . . . . . . . . . . . .Scarborough
P. Cardareli Contractors Ltd.  . . . . . . . . . . . . . . . . .Ottawa
Cencan Concrete & Tile Limited  . . . . . . . . . . . . . .Thunder Bay
Centa Construction Limited  . . . . . . . . . . . . . . . . . .Bolton
Centis Tile & Terrazzo Co. Ltd. . . . . . . . . . . . . . . . .Sudbury
Central Terrazzo and Tile of Sudbury Limited . . .Sudbury
Central Tile & Terrazzo Co. Ltd.  . . . . . . . . . . . . . . .Sudbury
Centre de Ceramique et

de Marbre Italbec Inc.  . . . . . . . . . . . . . . .Montreal, P.Q.
Ciments & Tuiles De Beauce Enr.  . . . . . . . . . . . . .Saint Georges
Ouest, P.Q.
City Tile & Terrazzo Inc.  . . . . . . . . . . . . . . . . . . . . .Montreal
City View Flooring Co. Ltd.  . . . . . . . . . . . . . . . . . . .Ottawa
Classic Tile  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .London
Clifford Interiors Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Rexdale
Clifford Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
CMC Mauseleum Construction . . . . . . . . . . . . . . .Dorval, P.Q.
Colautti Bros. Marble, Tile & Carpet Ltd.  . . . . . .Windsor
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Oliver Comisso & Son Ltd.  . . . . . . . . . . . . . . . . . . .Sudbury
Conite . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Connolly Contractors Ltd. . . . . . . . . . . . . . . . . . . . .Toronto
Continental Carpet & Tile Co.  . . . . . . . . . . . . . . . .Etobicoke
Continental Concrete Finishing Limited . . . . . . . .Downsview
Continental Terrazzo and

Marble Company Limited  . . . . . . . . . . . . .Weston
Continental Tile & Marble Co. (1989) Inc.  . . . . . .Bolton
Con Tile  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Weston
Contour Marble Tile Contractors  . . . . . . . . . . . . .Mississauga
Cristante Tile Inc. . . . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
CTM Developments (793763 Ontario Ltd.)  . . . . . .Weston
CTR Ceramic Tile  . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
D B’s Marble, Tile & Granite  . . . . . . . . . . . . . . . . .Nepean
Delso Contracting & Enterprises Inc.  . . . . . . . . .Toronto
Delta Tile & Terrazzo Co. Ltd.  . . . . . . . . . . . . . . . .Concord
Domenic Tile . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Waterloo
Douglas Flooring Limited  . . . . . . . . . . . . . . . . . . . .Scarborough
Durie Mosaic & Marble Limited  . . . . . . . . . . . . . .Ottawa
Durie Tile & Terrazzo Limited . . . . . . . . . . . . . . . . .Ottawa
Duron Ontario Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Duron Ontario (Sudbury)  . . . . . . . . . . . . . . . . . . . .Sudbury
E. T. Marble & Tiles Ltd.  . . . . . . . . . . . . . . . . . . . . .Maple
East Tile Co. Ltd. . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Eastern Ontario Terrazzo & Tile Co. Ltd.  . . . . . . .Kingston
Ellis-Don Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Elio Brussa Tile & Marble Installation  . . . . . . . . .KingCity
Eastown Floor & Wall Ltd.  . . . . . . . . . . . . . . . . . . .Windsor
Elmara Construction Co. Ltd.  . . . . . . . . . . . . . . . . .Windsor
Empire Marble & Tile Ltd.,  . . . . . . . . . . . . . . . . . . .Edmonton, AB
Empire Tile & Marble Ltd.  . . . . . . . . . . . . . . . . . . .Woodbridge
Essex Tile & Terrazzo Ltd.  . . . . . . . . . . . . . . . . . . .Windsor
Eugene Bernard George  . . . . . . . . . . . . . . . . . . . .Kitchener
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European Custom Hardwood Flooring . . . . . . . . .Windsor
European Marble & Ceramic Ltd.  . . . . . . . . . . . . .Ottawa
Everlast Terrazzo & Tile Ltd.  . . . . . . . . . . . . . . . . .Mississauga
F. S. Tile and Marble Ltd.  . . . . . . . . . . . . . . . . . . . .Ottawa
Fabbri Tile Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Fashion In Marble  . . . . . . . . . . . . . . . . . . . . . . . . . .Downsview
Fastway Tile & Marble Co. . . . . . . . . . . . . . . . . . . .Scarborough
F.D.V. Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . .Porcupine
Federal Tile Co. Ltd. . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Folino Cement & Tile Co.  . . . . . . . . . . . . . . . . . . . .Sudbury
GA Masonry Limited  . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
G.T.C. Flooring Ltd. . . . . . . . . . . . . . . . . . . . . . . . . . .Concord
Gabriele Carpet Centre Ltd.  . . . . . . . . . . . . . . . . . .Leamington
Gargaro Tile  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Gasparini Marble . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Gem Campbell Terrazzo Tile  . . . . . . . . . . . . . . . . .Rexdale
George & Asmussen Limited . . . . . . . . . . . . . . . . .Kitchener
George Lazakis  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Gianni Tile Co.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Gill Tile Co.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Weston
Global Tile Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Concord
Golden Triangle Cement Work  . . . . . . . . . . . . . . .L’Orignal
Grand Valley Flooring Company  . . . . . . . . . . . . . .Kitchener
Granolite Company Limited  . . . . . . . . . . . . . . . . . .Bolton
Grossi Brothers Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .St. Catharines
Grossi Tile & Building Centre Ltd. . . . . . . . . . . . . .St. Catharines
GTI Contracting Inc.  . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Hamelin Tile Florring Ltd.  . . . . . . . . . . . . . . . . . . . .Ottawa
Hefferman Floor & Wall Products Ltd. . . . . . . . . .Toronto
Heritage Tile Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Downsview
High Tech Surfaces . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Hill & Glasser Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
H & V Carpeting Inc.  . . . . . . . . . . . . . . . . . . . . . . . .Cambridge
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Home Sweet Home Tile  . . . . . . . . . . . . . . . . . . . . .Toronto
Iaboni Tile Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Downsview
Ideal Terrazzo & Tile  . . . . . . . . . . . . . . . . . . . . . . . .Downsview
Ideal Floor & Wall Covering

(Div. of Amico Flooring)  . . . . . . . . . . . . . . .Windsor
I & I Marble & Tile Inc.  . . . . . . . . . . . . . . . . . . . . . .Woodbridge
International Ceramic & Marble Tiles Ltd.  . . . . .Stoney Creek
Internorth Construction Company  . . . . . . . . . . . .Mississauga
interPLUS Cont. Inc.  . . . . . . . . . . . . . . . . . . . . . . . .Oakville
Intlas Company - Goldmar Marble 

Importing Inc.  . . . . . . . . . . . . . . . . . . . . . . .Scarborough
J. C. V. Contracting Ltd.  . . . . . . . . . . . . . . . . . . . . .Concord
Joseph James George  . . . . . . . . . . . . . . . . . . . . . .Kitchener
Kilmer, Van Nostrand Co. Ltd.  . . . . . . . . . . . . . . . .Downsview
Kent Tile & Marble Co. Ltd.  . . . . . . . . . . . . . . . . . .Hamilton
George Lazakis  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Lance Mathieson Commercial &

Residential Tiling Specialist  . . . . . . . . . . .Wilson’s
Corners
Leader Terrazzo, Tile, Mosaic Ltd.  . . . . . . . . . . . .Weston
Lee-Anne Flooring Installation
(Div. of Breithaupt Floor Covering Limited)  . . . . .Kitchener
Lee Bathroom Decor Ltd.  . . . . . . . . . . . . . . . . . . . .Stoney Creek
F. T. C. Leggieri Flooring Ltd.  . . . . . . . . . . . . . . . . .Concord
Les Ceramique Champlain  . . . . . . . . . . . . . . . . . . .Montreal
Linca Flooring Tile Marble Hardwood  . . . . . . . . .Chatham
Main Tile (Hamilton) Ltd.  . . . . . . . . . . . . . . . . . . . .Hamilton
Maple Terrazzo, Marble & Tile Ltd.  . . . . . . . . . . .Weston
Mardel Contracting Ltd.  . . . . . . . . . . . . . . . . . . . . .Weston
James McAinsh Tile,  . . . . . . . . . . . . . . . . . . . . . . .Concord
M. B. M. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Downsview
M & J Tile  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Guelph
Main Marble & Tile Ltd.  . . . . . . . . . . . . . . . . . . . . .Concord
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Maramar Marble Inc.
Maran Ceramic Tile Inc. . . . . . . . . . . . . . . . . . . . . .Concord
Marble Shop (The)  . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Marquese Tile and Marble  . . . . . . . . . . . . . . . . . .Nepean
Melia Tiles Inc. . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Woodbridge
Mercury Terrazzo Ltd. . . . . . . . . . . . . . . . . . . . . . . .Weston
Metric Tile Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Rexdale
Midgley & West Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Minato & Mussio . . . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Moscone Tile Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Weston
New Horizons Tile & Marble Inc.  . . . . . . . . . . . . .Downsview
Niagara Flooring Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Niagara Falls
Norcrete Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Noranda Tile Co. Ltd. . . . . . . . . . . . . . . . . . . . . . . . .Toronto
North American Tile Corp. (NATCO) . . . . . . . . . . .Ottawa
Northgate Ceramic Tile & Carpet Ltd.  . . . . . . . . .Downsview
Nova Tile  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Brampton
N. T. X. Tile Co.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Oakcrest Floor Covering Inc. . . . . . . . . . . . . . . . . .Pickering
Omega Vatri Consolidated Marble Ltd.  . . . . . . . .Mississauga
340269 Ontario Limited  . . . . . . . . . . . . . . . . . . . . . .Kitchener
415976 Ontario Ltd. -

Operating as Interior Floor Coverings  . .Mississauga
515827 Ontario Limited -

Operating as High Tech Surfaces and
The Marble Shop  . . . . . . . . . . . . . . . . . . . .Hamilton

685577 Ontario Ltd. - Castlewall  . . . . . . . . . . . . . .Toronto
Ontario Floor & Wall Co.

Operating as House of Ceramics Ltd. . . .London
Ontario Formwork (Central) Limited  . . . . . . . . . . .Don Mills
Ottawa Classic Ceramics . . . . . . . . . . . . . . . . . . . .Ottawa,
Pacific Tile Installations Ltd.  . . . . . . . . . . . . . . . . .Burnaby, BC
Palazzi Bros. Tile  . . . . . . . . . . . . . . . . . . . . . . . . . . .Windsor

OPC Brick Province Collective Agreement156

36472 OPC-Brick_Agree:31328 BACU-BrickAgree  11/18/13  4:44 PM  Pag



Pan-American Tile Co.  . . . . . . . . . . . . . . . . . . . . . .Weston
PAT Commercial Enterprises . . . . . . . . . . . . . . . . .Toronto
Patene Building Supplies Ltd.  . . . . . . . . . . . . . . . .Kitchener
Patrick Michael George  . . . . . . . . . . . . . . . . . . . . .Kitchener
Paul Clarini Ceramic Tile Ltd.  . . . . . . . . . . . . . . . .Hamilton
Pickering Tile & Marble  . . . . . . . . . . . . . . . . . . . . .Pickering
Pillot Marble and Tile  . . . . . . . . . . . . . . . . . . . . . . .Toronto
Plaza Ontario Marble & Tile Inc. . . . . . . . . . . . . . .Windsor
Polyinvestrade Construction

Ceramic Tile-Marble Work  . . . . . . . . . . . .Ottawa
Porter Tile Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Porter Tile & Marble Ltd.  . . . . . . . . . . . . . . . . . . . .Calgary, AB
Presto Construction Inc.,  . . . . . . . . . . . . . . . . . . . .Ottawa
R. Primo Tile  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Kingston
P.R.P. - Franco Gallese Inc.,  . . . . . . . . . . . . . . . . . .Vanier, PQ
R.T. Tile Company . . . . . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Reggio Marble & Tile Limited  . . . . . . . . . . . . . . . .Toronto
Regional Tile Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Richmond Tile & Terrazzo Ltd. . . . . . . . . . . . . . . . .Weston
R.K. Carpet Installations . . . . . . . . . . . . . . . . . . . . .Cambridge
Rockford Tile Contractors Ltd. . . . . . . . . . . . . . . . .Downsview
T. Romano Tile & Marble Ltd.  . . . . . . . . . . . . . . . .Ottawa
Ross Construction Services Ltd. . . . . . . . . . . . . . .Brockville
Rossini Tile & Carpet Ltd.  . . . . . . . . . . . . . . . . . . . .Windsor
Royal Tile & Terrazzo  . . . . . . . . . . . . . . . . . . . . . . .London
Saanich Enterprises Ltd.  . . . . . . . . . . . . . . . . . . . .Kitchener
Scofan Contractors Limited . . . . . . . . . . . . . . . . . .Windsor
Seamless Industrial Flooring Coatings Ltd.  . . . .Rexdale
Seamless Surfaces Limited  . . . . . . . . . . . . . . . . . .Rexdale
Serge Desgagne Enr.  . . . . . . . . . . . . . . . . . . . . . . .Gatineau
Sorento Tile & Marble  . . . . . . . . . . . . . . . . . . . . . .Hamilton
J. Sousa Contractor  . . . . . . . . . . . . . . . . . . . . . . . .Kingston
Spada Tile (Belleville) Ltd.  . . . . . . . . . . . . . . . . . . .Belleville
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Spada Tile Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Kingston
Star Cement & Tile Co. Ltd.  . . . . . . . . . . . . . . . . . .Sudbury
Star Tile Centre Ltd. . . . . . . . . . . . . . . . . . . . . . . . . .Fonthill
Stellar Ceramics Ltd. . . . . . . . . . . . . . . . . . . . . . . . .Nepean
Step-On Class Flooring . . . . . . . . . . . . . . . . . . . . . .Etobicoke
Sterling Tile & Carpet  . . . . . . . . . . . . . . . . . . . . . . .Downsview
Stewart & Stevan Marble Installations . . . . . . . .Mississauga
Stradwick Industries Ltd.  . . . . . . . . . . . . . . . . . . . .Hamilton
Stradwick (Kingston 1981 Limited)  . . . . . . . . . . . .Kingston
Style-Set Tile Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . .Bolton
Suburban Marble & Tile Co. Ltd. . . . . . . . . . . . . . .Woodbridge
Sudbury Cement & Tile Inc.  . . . . . . . . . . . . . . . . . .Sudbury
Sullivan Marble & Tile Co. Ltd.  . . . . . . . . . . . . . . .Woodbridge
Sunridge Construction Consulting Ltd.  . . . . . . . .Ottawa
Sure-Step Products Inc. . . . . . . . . . . . . . . . . . . . . .Toronto
SWK  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Terra Group . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Terrazzo, Mosaic & Tile Co. Ltd.  . . . . . . . . . . . . . .Toronto
Tertile (Ontario) Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Don Mills
The Edwards Design Group Inc.  . . . . . . . . . . . . . .Toronto
T.F.T. Marble & Tile Co. Ltd.  . . . . . . . . . . . . . . . . . .Downsview
The Austin Company . . . . . . . . . . . . . . . . . . . . . . . .Islington
The Marble Shop . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Tileman Canada Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Mississauga
Tilewell Ceramics Ltd. . . . . . . . . . . . . . . . . . . . . . . .Concord
Tilex Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Dunrobin
Toaday Tile & Carpet Ltd.  . . . . . . . . . . . . . . . . . . . .Woodbridge
Tom T. Carpet & Ceramic  . . . . . . . . . . . . . . . . . . . .Windsor
Tony Abiento Tile Co.  . . . . . . . . . . . . . . . . . . . . . . .Scarborough
Tosca Tile Ltd. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
Tosello Tile & Terrazzo Co.  . . . . . . . . . . . . . . . . . . .Hamilton
Trend Flooring (Eastern) Ltd.  . . . . . . . . . . . . . . . . .Scarborough
Trevors Tile Works & Flooring . . . . . . . . . . . . . . . .Kingston
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Tri-Star Flooring  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Troon Ceramic & Tile  . . . . . . . . . . . . . . . . . . . . . . .Rexdale
Tri-Krete Limited  . . . . . . . . . . . . . . . . . . . . . . . . . . .Weston
Twin City Tile Co. Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Kitchener
U.S. Tile and C.T.M.Ceramics 

International Inc.  . . . . . . . . . . . . . . . . . . . .Rexdale
Union Tile & Marble (I976) Limited  . . . . . . . . . . . .Ottawa
Unique Flooring & Installations 

(Windsor) Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Windsor
Universal Ceramics  . . . . . . . . . . . . . . . . . . . . . . . . .Nepean
Versatile Contracting  . . . . . . . . . . . . . . . . . . . . . . .Brampton
Victoria Carpentry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Markham
Village Marble & Tile Inc. Granite & Terrazzo  . .Woodbridge
Wellington Carpet & Tile Inc.  . . . . . . . . . . . . . . . .Mississauga
Wentworth Tile & Terrazzo Ltd. . . . . . . . . . . . . . . .Hamilton
West End Tile Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Ottawa
Western Terrazzo, Marble & Tile Ltd.  . . . . . . . . .Lambeth
William John George  . . . . . . . . . . . . . . . . . . . . . . .Kitchener
Windsor Flooring Contractors . . . . . . . . . . . . . . . .Windsor
Windsor Roma Tiles Limited  . . . . . . . . . . . . . . . . .Windsor
Winterick Floor & Wall Contractor . . . . . . . . . . . .Barrie
Wood Brothers Tile  . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
World of Floors,  . . . . . . . . . . . . . . . . . . . . . . . . . . . .Weston
York Marble Tile & Terrazzo Ltd.  . . . . . . . . . . . . . .Toronto
Zanet & Sons Tile Co.  . . . . . . . . . . . . . . . . . . . . . . .Windsor
Zeppa Tile Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Woodbridge

Employers Signed to the BACU
A & A Bricklayers (660678 On Ltd.)  . . . . . . . . . . .North Bay
ABP Constructors Ltd.  . . . . . . . . . . . . . . . . . . . . . .Thunder Bay
A. Mesko Masonry Inc. (A & A Masonry) . . . . . .Sarnia
A. Santin Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Kingston
Abe Dick Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . .Kingston
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Almark Construction  . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Bernel Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Toronto
BMC Masonry, 

a Division of 2032686B Ont. Limited  . . . . . . .Toronto
BMR Construction Services  . . . . . . . . . . . . . . . . .Toronto
1480863 Ontario Inc. cob 

Brian Schon Masonry  . . . . . . . . . . . . . . . . . . . .London
Brolga Construction (797421 On Ltd.) . . . . . . . . . .North Bay
Cambrian Construction & Masonry Co., 

Division of 3855310 Ontario Inc. . . . . . . . . . . . .Sudbury
Canam Refractories Ltd. . . . . . . . . . . . . . . . . . . . . .Hamilton
Canscot Masonry Ltd. . . . . . . . . . . . . . . . . . . . . . . .Toronto
Castec Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Sudbury
Cecchini Masonry Ltd. . . . . . . . . . . . . . . . . . . . . . .Thorold

Chem-Thane Engineering Inc. . . . . . . . . . . . . . . . .Toronto
Clifford – Lima Masonry Inc.  . . . . . . . . . . . . . . . . .Toronto
Colonial Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
1114136 Ontario Inc.o/a 

Cor tec Contracting  . . . . . . . . . . . . . . . . . . . . . .Cambridge
Corfab Company Limited  . . . . . . . . . . . . . . . . . . . .Sudbury
Eastern Construction Company Limited  . . . . . . .Toronto
E.R. Masonry Ltd. . . . . . . . . . . . . . . . . . . . . . . . . . . .Kitchener
LM Febbraro Masonry Ltd.  . . . . . . . . . . . . . . . . . .Sault Ste. Marie
Findlay-Jones Insulation Limited  . . . . . . . . . . . . .Toronto
Fosbel Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Ohio
Fox Masonry Limited . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Franco Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Sault Ste Marie
G. Salvador Contracting  . . . . . . . . . . . . . . . . . . . . .Toronto
George & Asmussen Limited . . . . . . . . . . . . . . . . .Breslau
Glasrock Products Inc.  . . . . . . . . . . . . . . . . . . . . . .Hamilton
GNI Great Northern Insulation 

Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . . . .Woodstock
Grelar Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . . . .North Bay
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993415 Ontario Limited o/a J. D. Masonry  . . . . .Toronto
Juliano Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Hamilton
Kappeler Masonry Corporation  . . . . . . . . . . . . . .Kitchener
Kingston Refractory Services  . . . . . . . . . . . . . . . .Kingston
Kvaerner Constructors Limited  . . . . . . . . . . . . . . .Hamilton
L. Leffler Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . .Sault Ste. Marie
Leo-Jan Masonry Limited  . . . . . . . . . . . . . . . . . . .Kitchener
Limen Group Construction Ltd.  . . . . . . . . . . . . . . .Toronto
Linar Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Lorcan Construction Ltd.  . . . . . . . . . . . . . . . . . . . .Toronto
M Cor Masonry Contracting Inc.  . . . . . . . . . . . . .Lynden
MS Mars and Contracting Ltd.  . . . . . . . . . . . . . . .Kingston
Mac Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Memphi Masonry (14220505 On Ltd.)  . . . . . . . . . .North Bay
Nu-North Masonry Inc.  . . . . . . . . . . . . . . . . . . . . .Sudbury
Point Up Masonry  . . . . . . . . . . . . . . . . . . . . . . . . . .Sarnia
Rava Masonry Contractors  . . . . . . . . . . . . . . . . . .Toronto
938055 Ontario Inc. o/o Reftec Inc.  . . . . . . . . . . .St. Catharines
RHI Canada Inc. . . . . . . . . . . . . . . . . . . . . . . . . . . . .Burlington
Sapacon Drywall Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Ottawa
The Schaefer Group Inc.  . . . . . . . . . . . . . . . . . . . .Toronto
SELM Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Squire Masonry  Ltd. . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Stoneview Masonry Ltd.  . . . . . . . . . . . . . . . . . . . .Guelph
Sturgeon Falls Brush & Contracting Ltd. . . . . . . .Sudbury
Stefcon Construction Inc.  . . . . . . . . . . . . . . . . . . .Toronto
Twin Masonry Ltd.  . . . . . . . . . . . . . . . . . . . . . . . . . .Toronto
Thyssenkrupp Encoke Inc.

Now UHDE Corporation of America  . . . . . . . .Hamilton
Vaughan Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . .Toronto
Vesuvius Canada Refactories Inc.  . . . . . . . . . . . .Welland
Village Masonry Construction Inc. . . . . . . . . . . . .Toronto
Vinmod Construction Inc. . . . . . . . . . . . . . . . . . . . .Hamilton
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Viotto Masonry Inc. . . . . . . . . . . . . . . . . . . . . . . . . .Sault Ste. Marie
Wilf Schon Masonry Ltd.  . . . . . . . . . . . . . . . . . . . .London
WJ Construction Ltd.  . . . . . . . . . . . . . . . . . . . . . . .Kingston
XS Masonry Inc.  . . . . . . . . . . . . . . . . . . . . . . . . . . .Hamilton
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